Punjab & Sind Bank

(A Govt. of India Undertaking)

Request For Proposal For

E-TENDER FOR INTERIOR FURNISHING, ELECTRICAL, AIRCONDITIONING WORKS OF
PUNJAB & SIND BANK JYOTI COLONY BRANCH AT C-7/3 A, GROUND FLOOR, KABIR
NAGAR SHAHDARA, DELHI-110093.

E-Tender Reference PSB/RODELHI1/GA/E-TENDER/02/2026-27

Bid Submission Start Date 10.07.2026 by 04.00PM

Pre Bid Meeting 18.07.2026 at 11:30 AM

Bid Submission End Date 30.07.2026 by 5.00PM

Technical bid opening date 31.07.2026 at 03.00PM

Financial Bid Opening date To be communicated to technically qualified bidders

REGIONAL OFFICE DELHI-1: Punjab & Sind Bank, Siddhartha Enclave, Ashram Chowk, New
Delhi-110014

ARCHITECT: -

GEOTECH TECHNICAL ASSOCIATES PRIVATE LIMITED
B-04, AMRAPALI PRINCELY ESTATE, SECTOR 76,
NOIDA-201301
MOBILE: + 91-9818938150, 9910297218

Email: technicalassociates9@gmail.com



mailto::%20technicalassociates9@gmail.com

E-Tender Document

Bid Submission Start Date

Pre Bid meeting

Last date of Submission of Tender

Technical bid opening date

Financial Bid Opening date

Time of Completion of the Project

. Interior Furnishing, Electrical, Air-Conditioning
Works of Punjab & Sind Bank Branch At C-7/3 A,
Ground Floor, Kabir Nagar Shahdara, Delhi
110093.

10.07.2026 at 04.00 PM

18.07.2026 at 11:30 AM

30.07.2026 at 5.00 PM.

31.07.2026 at 03.00 PM

: To be communicated to technically qualified

bidders

45 Days



The information provided by the bidders in response to this RFP Document will

become the property of the Bank and will not be returned.The Bank reserves the

right to amend, rescind or reissue this RFP Document and all amendments will be

advised to the bidders and such amendments will be binding on them. The Bank

also reserves its right to accept or reject any or _all the responses to this RFP

Document without assigning any reason whatsoever and without any cost or

compensation therefore.

This document is prepared by Punjab and Sind Bank for Interior Furnishing,

Electrical, Air Conditioning works of Punjab & Sind Bank Jyoti Colony Branch at
C-7/3 A, Ground Floor, Kabir Nagar Shahdara, Delhi-110093. It should not be reused

or copied or used either partially or fully in any form.

Disclaimer

While the document has been prepared in good faith, no representation or warranty,
express or implied, is or will be made, and no responsibility or liability will be accepted by
Punjab and Sind Bank or any of its employees, in relation to the accuracy or completeness
of this document and any liability thereof expressly disclaimed. The RFP is not an offer by
Punjab and Sind Bank, but an invitation for bidder’s responses. No contractual obligation

on behalf of Punjab and Sind Bank, whatsoever, shall arise from the offer process unless

and until a formal contract is signed and executed by duly authorized officials of Punjab
and Sind Bank and the selected Bidder.




E-TENDER FOR INTERIOR FURNISHING, ELECTRICAL, AIRCONDITIONING WORKS OF
PUNJAB & SIND BANK JYOTI COLONY BRANCH AT C-7/3 A, GROUND FLOOR, KABIR

NAGAR SHAHDARA, DELHI-110093.

E-Tender reference

PSB/RODELHI1/GA/E-TENDER/02/2026-27

Date of issue of RFP (Request for Proposal)

10.07.2026

Earnest money deposit

Earnest money deposit of Rs. 46,100.00/- (EMD
(Refundable) in the form of Demand Draft by any
Public Sector Bank in India favouring “Punjab & Sind

Bank” payable at New Delhi must be submitted.

EMD EXEMPTION- NOT APPLICABLE DUE TO
WORK CONTRACT.

Last date & time of submission of tender
bids

30.07.2026 by 5.00 PM

Opening of Commercial/price bid

To be communicated to technically qualified bidders

Pre Bid Meeting

18.07.2026 at 11:30 AM

Address of communication

Regional Manager, Punjab & Sind Bank, Regional
Office-Delhi-1, Siddhartha Enclave, Ashram Chowk,
New Delhi-110014

Email address

ro.delhi1@psb.bank.in,

Contact Telephone

Telephone: 011-42058053,

Bids to be submitted

https://psb.eproc.in (Bidder has to submit the bid

electronically)

Bids Validity

Period 120 Days from the date of opening of Technical

Bids



mailto:ro.delhi1@psb.bank.in
https://psb.eproc.in/

Information for online participation

This tender will follow E-tendering process which will be conducted by bank’s authorized
E-tendering services provider M/s C1 India Pvt. Ltd. through website: https://psb.eproc.in
Following activities will be conducted online through the above website

1. Procurement of RFP documents including all Annexure

2. Addendums to the RFP

3. Submission of technical bid & indicative commercial bid by the Bidder

4. Opening of technical bid

5. Opening of commercial bid by the bank

6. Announcement of result if any

Instructions:

1. Bidders who wish to participate will have to register with the website (https://psb.eproc.in).
Bidders will be required to create login id & password on the website.

2. Bidders who wish to participate in this tender need to procure Class-lll Digital Signature
Certificate (With Both DSC Components i.e. Signing & Encryption) from any of the licensed
Certifying Agency. Bidders can view the list of licensed CAs from www.cca.gov.in.

3. In case of any clarification/queries regarding online registration/participation, Bidders may reach
out to: Email: psbsupport@c1india.com

4. Ph: 0124-4302033/36/37.

5. It is suggested that the prospective Bidders shall monitor the https://psb.eproc.in website

constantly for any changes / updates.

Note:
1. Bank expects the interested Bidders to download the copy of the complete RFP document along

with all Annexure & Appendices either through Bank’s website http://punjabandsind.bank.in or

https://psb.eproc.in

2. Earnest money deposit of Rs. 46,100.00/- (EMD Refundable) in the form of Demand Draft by
Public Sector Bank in India favoring “Punjab &Sind Bank” payable at New Delhi must be submitted
at Regional Office: - Punjab & Sind Bank, Regional office-Delhi-1, Siddhartha Enclave, Ashram
chowk, New Delhi-110014
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E-TENDER FOR INTERIOR FURNISHING, ELECTRICAL, AIRCONDITIONING WORKS OF
PUNJAB & SIND BANK JYOTI COLONY BRANCH AT C-7/3 A, GROUND FLOOR, KABIR
NAGAR SHAHDARA, DELHI-110093.

Bank invites E-tenders in Two Bid Systems l.e. Technical Bid & Commercial Bid from Interior furnishing,
electrical, air-conditioning Contractor for the Interior Furnishing, Electrical, Air-Conditioning works of Punjab
& Sind Bank Jyoti Colony Branch at C-7/3 A, Ground Floor, Kabir Nagar Shahdara, Delhi110093

In case of any queries bidders may contact following:

Punjab & Sind Bank : Telephone: 011-42058053,

Architect : GEOTECH TECHNICAL ASSOCIATES PRIVATE LIMITED
B-04, AMRAPALI PRINCELY ESTATE, SECTOR 76,
NOIDA-201301
MOBILE: + 91-9818938150, 9910297218

Email: technicalassociates9@gmail.com
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1. INTRODUCTION

Bank invites E-tenders in Two Bid Systems l.e. Technical Bid & Commercial Bid for Interior Furnishing,
Electrical, Air-Conditioning works of Punjab & Sind Bank Jyoti Colony Branch at C-7/3 A, Ground Floor,

Kabir Nagar Shahdara, Delhi -110093
2. ELIGIBILITYCRITERIA

The invitation of bids is open to all service providers, provided they fulfill the following eligibility criteria.

CRITERIA

DOCUMENTS REQUIREDAND TO BE
UPLOADED

a) The bidder should have at

satisfactory experience in providing similar works

least 3 years

in Government Banks, Private sector Banks, and
Government PSU. Similar work means interior
furnishing /renovation works of same nature /
magnitude involving furnishing, electrification, Air
Conditioning, work etc Contractor’s registered
office should be in Delhi NCR.

The bidder should have the following experience for
having executed similar contracts during last three
years ending 31.03.2026: -
1. At least One (1) work of value of Rs.18.42
Lacs (80% of the estimated cost) or
2. Two (2) works of value of Rs.11.51 Lacs (50%

of the estimated cost) or
3.Three (3) works of value Rs.9.21 Lacs (40% of the

estimated cost)

Work order

certificate

and satisfactory completion

(on the letter head of service
recipient with complete address and telephone
no.) in having executed similar category
contract/s (in the city under consideration only)
during the last 3 years (minimum) ending day
before the invitation of this tender should be
provided. The scope of works carried out,
period of contract, Staff employed and value of

work should be clearly defined.

c) The bidder must have an average Annual
Turnover of Rs. 6.91 Lacs (30% of the estimated
cost) by way of providing services during the last 3
years in similar contracts in Delhi/NCR ending
31.03.2026.

Audited/ self-attested Profit & Loss A/c and
Balance Sheet for financial year 2023-2024,
2024-2025 and 2025-2026
(Duly attested by the CA).




d) The bidder should not be declared by any Public
Organization, to be ineligible to participate for
corrupt, fraudulent or any other unethical business

practice and Blacklisted by Public Organization.

A Self- declaration certificate on 100 Rs/-
Stamp Paper that the bidder has not been
declared by any Public Organization to be
ineligible to participate for corrupt, fraudulent
or any other unethical business practice and
Blacklisted by any PSU or PSB

e) The bidder should be registered with the
Following statutory authorities:- Income Tax,
GSTIN, registration certificate under Contract
labour (R&A) Act 1970 and Central Rules 1971

etc.

Photocopies of valid registrations/license and
latest Challans should be furnished with the

Tender.

f) Bidder should have sufficient resources namely
manpower & equipment to execute the subject

work.

Full list of sub-contractors/employees viz.
Name, age, employee code, designation,
experience in the field etc and also the list of
equipment pro- posed to be deployed as per

Annexure F Should be attached.

g) To ensure ftransparency, equity, and
competitiveness in compliance with the CVC
guide- lines, this tender shall be covered under the
Integrity Pact (IP) policy of the Bank. The pact
essentially envisages an agreement between the
prospective bidders/vendors and the Bank
committing the persons/officials of both the parties,
not to exercise any corrupt influence on any aspect

of the contract.

The IP agreement enclosed at annexure must
be sealed and signed. Any vendor/ bidder
not signing the document or refusing to
sign shall be disqualified in the bidding

process.

h) Note

The vendor has to obtain all necessary
approvals/ permissions including liasioning, if
any, with the appropriate government
authorities required for the completion of the
above contract at the site mentioned in this
tender. The vendor has to comply with all the
rules and regulations which are necessary for
the execution of the contract and shall
indemnify PSB from all legal and monetary
liabilities arising due to the violation of the

approvals/ permissions, rules and regulations.




i)

Performance guarantee (Additional Security |1. ASD/APG shall be applicable if the bid
Deposit (ASD)/ Additional Performance price is below 7.5% of the estimated
Guarantee (ADG)) cost put to the tender.

2. The amount of such ASD/APG shall be
the difference between estimated cost
put to the tender and the quoted price.
Bank Guarantee or FDR receipt favoring
our Bank but drawn on any other
nationalized Bank will also be accepted
as ASD/APG.

3.

SCOPE OF WORK

The Contractor shall carry out and complete the said furnishing works comprising of wooden partition,

paneling, false ceiling including miscellaneous civil, electrical, air-conditioning, fire detection and

firefighting works and modification/ addition to existing provision complete in every respect in

accordance with Contract and with the directions of and to the satisfaction of the Architects and the

Bank. The Architects may in their absolute discretion and from time to time, issue further drawings

and/or written instructions, details, directions and explanations which are hereafter collectively referred

to as "Architect's Instructions” in regard to:

1.

The variations or modifications of the design quality or quantity of works or the addition or omission
or substitute of any work.

Any discrepancy in the drawings or between the Schedule of Quantities and/or drawings and/or
Specifications.

The removal and/or re-execution or any works executed by the Contractor.

The removal from the site of any material brought thereon by the contractor and the substitution of

any other material there from.
The dismissal from the works of any person/ persons employed there upon.
The opening up for inspection of any work covered up.

The amending and making good of any defects under clause "Removal of Improper Work and

Material".

The Contractor shall forth with comply and fully execute any work comprised in such Architect's
Instructions provided always that verbal instruction, Directions and explanations given to the
Contractor or his representative upon the works by the Architects shall, if involving a variation, be

confirmed in writing by the Contractor within 3 days and if not dissented from in writing within further
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3 days by the Architect. Such shall be deemed to be the Architect's instructions within the scope of

the contract.

If compliance with the Architect's instructions as aforesaid involved work and/or expense and/or loss
beyond that contemplated by the contract, then unless the same were issued owing to some breach
of this contract by the Contractors, the Bank shall pay to the Contractor on the Architect's Certificate
the price of the said work (as an extra to be valued as herein after provided) and/or expense and/or

loss.

4. TENDER AND BID SUBMISSION

a)Bids are invited from Civil/ Interior furnishing contractors located in Delhi/NCR who are

eligible to do business in India under relevant Indian Laws as in force at the time of bidding.

Contractor’s registered office should be in Delhi/ NCR.

b) Bidders who wish to participate will have to register with the website (https://psb.eproc.in).

c)Bidders will be required to create login id & password on their own in registration process

d) The bidder will be given permission to inspect the site, with prior appointment and up to one day
prior to the last date of submission of the tender.

e) The Bank shall not consider any request for date-extension for bid-submission on account of late
receiving / downloading of Tender by any prospective service provider.

f) The Bank also reserves the right to amend the tender prior to the last date for bid-submission. The
Bank may at its discretion, extend the last date for bid-submission on any justified ground.

g) The Bidder shall bear all the costs associated with the preparation and submission of bid and
Punjab & Sind Bank will in no case be responsible or liable for these costs, regardless of the

conduct or outcome of the bidding process.

5.  AUTHORITY TO SUBMIT BIDS:

a) Only authorized personnel of the firm or organization shall sign the Bid.

b) The proposal must be accompanied with an undertaking letter duly signed by the designated
personnel providing a Bid commitment. The letter should also indicate the complete hame and
designation of the personnel.

¢) In case the principal service providers authorize their business partners to bid on their behalf, a
separate authorization letter as per format (Letter of Authorization to bid) enclosed, along with a
commitment to fulfill the terms of tender should be submitted.

d) The certified photocopy of Resolutions/Authority/Power of Attorney having authority to authorize

the person to submit Bid documents on behalf of the company shall be enclosed.
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6. BID CONTENTS

6.1

6.2

6.3

a)

b)

d)

TECHNICAL OFFER TO BE UPLOADED:

The Technical Offer (T.0.) should be completed in all respects and contain full information
required in the documents.

It should not contain any price information. It is mandatory to submit the technical details in
the prescribed format duly filled in along with the offer.

In case of non-submission or partial submission of technical details, the Bank at its discretion
may not evaluate the offer.

The T.O. must be submitted in an organized and structured manner.

COMMERCIALOFFERTOBEUPLOADED

The Price quoted should be only in Indian Rupees.

The rates quoted in the Bid shall be inclusive of all labour charges, delivery & cost of material
at site tools & equipment, insurance premium covering any risk to labour etc. and taxes and
all other taxes applicable.

The Bids with correction and or overwriting, if not authenticated will be liable for rejection.
No claim for rate enhancement/price revision should be considered during the pendency of
the contract.

EARNEST MONEY(Tender Fee and EMD):

Earnest money deposit of Rs. 46,100.00.00/- (EMD (Refundable) in the form of Demand
Draft by Public Sector Bank in India favouring “Punjab & Sind Bank” payable at New Delhi
must be submitted at RO Delhi-1 must be submitted at PUNJAB & SIND BANK, REGIONAL
OFFICE DELHI-1, SIDDHARTHA ENCLAVE, ASHRAM CHOWK, NEW DELHI-110014.

No interest would be payable on the earnest money deposit amount.

This amount would be forfeited if the bidder withdraws his bids during the period of bid
validity.

The earnest money must be submitted along with technical offers.

In the event of non-submission of earnest money deposit, the proposal would be rejected.
EMD would be released to the unsuccessful bidders after signing of the contract agreement
by the L1 bidder.

EMD of the successful bidder shall be released after submission of the Performance Bank
Guarantee of 5% of Contract Value to be deposited to Bank.

The EMD shall be from any scheduled commercial Bank in India other than Punjab & Sind
Bank.
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i. If the Bid price offered by the selected bidder is lower than 7.5% of the estimated
project cost/cost put to tender, the additional performance security shall be the

difference between estimated cost put to the tender and the quoted price.

7. BID FEATURES
a) All bids and supporting documentation shall be submitted in English only.
b) All costs and charges related to the bid shall be expressed in Indian Rupees (in INR) only.

¢) The bids shall be valid for a period of 120 Days from the date of date of opening of Technical

Bids. A bid valid for a shorter period shall be rejected by the Bank as non-responsive.

8. BID ESSENTIALS- CONTENTS OF DOCUMENT TO BE SUBMITTED ELECTRONICALLY
The bidder shall submit the following:
a) The Bank in case of non-adherence to the Format or partial submission of bid, will not
evaluate the bid.
b) Each page of it shall be serially numbered, signed and duly stamped by the bidder or a duly
authorized person to sign on behalf of the Service provider,
c) Any interlineations, erasure or overwriting shall be valid only if these are initialed by the

person(s) signing the bid.
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APPENDIX TO GENERAL CONDITIONS OF CONTRACT

Mobilization Period

4 days from the date of Work Order

Date of Commencement of
work on site

4 days after the date of Work order

Completion Period

60 Days from date of commencement

Earnest Money Deposit

@ Rs. 46,100.00/- (to be paid by Demand Draft or
Banker's Cheque favouring Punjab &Sind Bank
payable at New Delhi)

Security deposit

@ 5% of contract value refundable on virtual
completion

Retention Money

@5% of the payment

Defects Liability Period

12 Months from date of Virtual Completion

Liquidated Damages for Delay

1% per week up to max. of 10.0% of Contract value

Period of Final Measurement

1month

Frequency of Interim Bills

Maximum 1 Interim Bills each of Minimum Value of
11 lakh shall be submitted

Value of Interim Certificate

Rs.11,00,000/- (Rupees Eleven Lakh only)

Period of honoring Interim
Certificate

7 working days from receipt of certification of
Architect

Signature of Contractors:
Date:

Witness:
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INSTRUCTIONS TO BIDDERS

1. Invitation of Bids:

This Request for Proposal (RFP) is to invite proposals from eligible bidders desirous of taking up
the project for Interior Furnishing, Electrical, Air-Conditioning works of Punjab & Sind Bank Jyoti
colony Branch at C-7/3 A, Ground Floor, Kabir Nagar Shahdara, Delhi -110093. Offers/Bids (Bid)
prepared in accordance with this RFP should be submitted as per details given in the Key
Information sheet. The criteria and the actual process of evaluation of the responses to this RFP

and subsequent selection of the successful bidder will be entirely at Bank’s discretion.

2. Due Diligence:

The Bidder is expected to examine all instructions forms terms and specifications in this RFP and
study the RFP document carefully. Bid shall be deemed to have been submitted after careful study
and examination of this RFP with full understanding of its implications. The Bid should be precise,
complete and in the prescribed format as per the requirement of this RFP. Failure to furnish all
information required by this RFP or submission of a Bid not responsive to this RFP in each and
every respect will be at the Bidder's own risk and may result in rejection of the Bid and for which

Punjab and Sind Bank shall not be held responsible.

Photocopies of relevant documents/certificates duly stamped and signed by authorized person, must
be submitted as proof in support of the claims made. The Bank reserves the right to verify/ evaluate
the claims made by the Bidder independently. The decision of the Bank in this regard shall be final,

conclusive, and binding upon the Bidder.

TECHNICAL BID TO BE UPLOADED:

a) Service Provider’s Profile (Annexure A) to be uploaded:
b) All pages of bid document must be signed and stamped.
c) Earnest Money Deposit (EMD)of Rs. 46,100.00/-

d) Copy of satisfactory performance certificate- Minimum 3 Nos,1 satisfactory performance

certificate for each year.

e) Audited/ self-attested Profit and Loss Account and Balance sheet for the financial year ending
on 2023-2024, 2024-2025 and 2025-2026
f) Letter of Authorization to Bid.

g) Power of Attorney (if any).
h) Details of work executed in the last 3 years (Annexure B).
i) Past Performance (Annexure C)

j) Organizational Setup-Details of Key skilled, semi-skilled & unskilled workers employed

(Annexure D)
14



k) Details of Litigation /Arbitration (Annexure E)

[) List of Equipment and Machineries (Annexure F).
m) Latest .T.R.

n) Copy of Certificate of Incorporation

0) Copy of Memorandum of Association
p) Copy of GST(latest GST copies)

Q)

r) Copy of PF Registration

Copy of PAN Card

s) Copy of ESI Registration

t) A Self- declaration certificate that the bidder has not been declared by any Public/Private
Organization to be ineligible to participate for corrupt, fraudulent or any other unethical business

practice and Blacklisted by Public/Private Organization.

u) Other information -Any other relevant information, which is necessary to be furnished, must be

provided.

3. BID EVALUATION

a) The tenders received within the due date and time only will be considered for evaluation.

b) The Technical bids shall be opened and the bid/s received will be scrutinized to determine whether
they are complete in all respects as per the requirement of tender and subsequent clarifications,
whether the documents have been properly signed and whether items are offered as per this tender
requirement.

¢)The Bank will examine the bids to determine whether they are complete, whether any computational
errors have been made, whether required information have been provided as underlined in the bid
document, whether the documents have been properly signed, and whether bids are generally in
order.

d) Technical bids of the service providers meeting the minimum pre-qualification criteria will be
evaluated for compliance of other terms and conditions.

e) Based on the evaluation results, the bank will shortlist the bidders who are considered to be suit-
able. The decision of the Bank regarding the short-listing of the bidders shall be final and binding on
the bidder.

f) The commercial bids of only the successfully qualified bidders whose technical bids are found
acceptable will be opened subsequently on the date that will be conveyed to them.

g) Arithmetical errors will be rectified on the following basis. If there is a discrepancy between unit

price and the total price that is obtained by multiplying the unit price and quantity, the unit price shall

15



prevail and total price shall be corrected. If the supplier does not accept the correction of the errors,
its bid will be rejected.

h) If there is discrepancy between words and figures, the amount in the words will prevail.

i) The L1 bidder will be determined on the basis of the evaluation method as detailed. Any

incomplete or ambiguous terms/conditions/quotes will disqualify the offer.

4. CLARIFICATIONS OF BIDS
To assist in the examination, evaluation and comparison of bids, the Bank may at its discretion ask
the bidder for clarification and response shall be in writing and no change in the price or substances of

the bid shall be sought, offered or permitted.

5. NOTIFICATION OF AWARD

The acceptance of a tender, subject to contract, commercial considerations &compliance with all the
terms and conditions will be communicated in writing by means of placing order at the address
supplied by the bidder in the tender response. Any change of address of the Service provider, should
therefore be promptly notified to Regional Manager, PUNJAB & SIND BANK, REGIONAL OFFICE
DELHI-1, SIDDHARTHA ENCLAVE, ASHRAM CHOWK, NEW DELHI-110014 and written

Confirmation of such notification obtained.

6. SIGNING OF CONTRACT

The successful bidder shall be required to enter in to a contract with PSB within15 days of the award
of the tender/ Letter of Intent or within such extended period as may be specified by Regional
Manager, PUNJAB & SIND BANK, REGIONAL OFFICE DELHI-1, SIDDHARTHA ENCLAVE,
ASHRAM CHOWK, NEW DELHI-110014
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TERMS AND CONDITIONS OF TENDER
DIRECTIONS REGARDING PROCEDURES

In construing these conditions, specifications and Contract Agreement, the following words shall

Have the meaning herein assigned to them except where the subject or context otherwise

requires:

(a) "Bank"

(b) "Contractor/Builder”

(c) "Architect"

(d) “Contract”

Shall mean Regional Office Delhi-1, Punjab & Sind Bank,
Siddhartha Enclave, Ashram chowk, New Delhi-110014 and shall

include his (their) legal representative/s assign/s or authorized officer.

Shall mean the individual or firm or company whether incorporated or
not, undertaking the work and shall include legal personal
representatives of such individual or the persons comprising such
firm or company or the successors of such individual or firm or
company and the permitted assignee of such individual or such

individual or firm or company.

Shall mean GEOTECH TECHNICAL ASSOCIATES PRIVATE
LIMITED whose registered office is situated at 7, Mahamanapuiri
Colony,ITlI Road. Varanasi and Branch Office is at B-04, Amrapali
Princely Estate, Sector 76, NOIDA-201301(and shall include his
authorized representative) or in the event of his death or termination of
his services by the Bank in his sole and unqualified discretion, such
other person/persons as shall be provided always that no person
subsequently appointed to be Architect under this contract shall be
entitled to disregard or over rule any previous decision or direction
given or expressed by the Architect specified here in unless otherwise

approved by the Bank.

Means the documents forming the tender and acceptance thereof and
the formal agreement executed between the competent authority on
behalf of The Regional office Delhi-1, Punjab & Sind Bank,
Siddhartha Enclave, Ashram chowk, New Delhi-110014and the
Contractor, together with the documents referred to there in including

these conditions, the specifications, de- signs, drawings and
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instructions issued from time to time by the Engineer-in-Charge and all
these documents taken together, shall be deemed to form one
contract and shall be complementary to one another. The expression
works or work shall, unless there be some- thing either in the subject
or context repugnant to such construction be construed and taken to
mean the works by or by virtue of the contract to be executed whether
temporary or permanent and whether original altered, substituted or

additional.
1. GENERAL

(1) The site shall mean the land/or other places on, into or through which work is to be executed
under the contract or any adjacent land, path or street through which work is to be executed
under the contract or any adjacent land, path or street which may be allotted or used for the

purpose of carrying out the contract.
(i) Schedule(s) referred to in these conditions shall mean the relevant schedule(s).

(i) Tendered Value means the value of the entire work as stipulated in the letter of award of
work. The work shall be carried out strictly in accordance with the drawings amplified by the
specifications of materials and workmanship given hereunder. The drawings and
specifications shall be taken together and shall complement each other. In case of any

discrepancy, the following order of preference shall be followed:
(iv) Particular Specifications.
(v) Drawings.
(vi) CPWD Specifications & DSR 2023.
(vi1) National Building Code and Relevant Provisions.

(viil) In case there are no specifications for items shown on the drawings or where items are not
exhaustively described, the general specifications of CPWD shall be followed for which
nothing extra shall be paid. However, the specification should be got approved from the

Architect before commencement of work.

2. DRAWINGS AND SPECIFICATIONS

a) After signing the Contract, the contractor will be given free of charge three prints of all
working drawings. The contractor shall make at his own expense any additional copies he
requires. One copy of the drawing furnished to the contractor as aforesaid shall be kept by
the contractor at site and the same shall, at all reasonable times be available for inspection
and use by the Architect and his representatives any by any other person authorized by him

in writing.
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3.

b) Such further drawings and instructions including revisions, as the Architect may furnish to

the Contractor shall form part of this contract.

c) Only figured dimensions and detailed drawings shall be followed. The Contractor shall verify
all dimensions in the field before any work is started and obtain instructions of the Architect
in case of any discrepancy.

d) The Architect with approval of the Regional office Delhi-1, Punjab & Sind Bank, Siddhartha
Enclave, Ashram Chowk, New Delhi-110014 shall have power and authority to supply to the
Contractor from time to time during the progress of the work, such further drawings and
instructions as shall be necessary for the purpose of proper and adequate execution and

maintenance of work and the Contractor shall carry out and be bound by the same.

SCHEDULE OF QUANTITIES:

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared In
accordance with the method of measurements specified in the particular specifications and
shall be considered to be approximate. In case the Bank does not undertake to carry out the
whole of work as shown in the drawings and taken in the schedule of quantities, the Bank
reserves the right to modify the same or any part thereof. The Contractor shall not be allowed
any compensations or damages for the work so omitted or cancelled by the Bank. Each tender
item should be filled in with the rates and amounts in separate columns and all the sections
should be totaled up in order to show the aggregate value of the entire tender. The rates should
be filled both in figures and words for each item and in case of discrepancy the rates filled in
words shall be considered as correct for the evaluation of tender amount. The initials of the
tenderers shall duly attest all corrections in the tender Schedule. Corrections, which are not

attested, may entail the rejection of tender.

ARCHITECTS STATUS AND DECISIONS
a) Status:

The Architects shall have general supervision and direction of the work. He has authority on behalf of
the Bank to stop the work when ever such stoppage may be necessary to ensure the proper
execution of the work. The architect shall be the interpreter of the conditions of con- tract and the

judge of its performance.

b) Decisions:

The Architect shall within a reasonable time make decisions on all claims of the contractor and on all
other matter relating to the execution & progress of the work or the interpretation of the contract
documents. The decisions, opinion or direction of the Architects with respect to all or any of the
following matters shall be referred to the Regional Manager RO Delhi-l and decision so taken shall be

final & binding to the contractor.
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1. Variation or modifications of the design.

2. The quality or quantity of works or the additions/alterations or omissions or substitutions of

any work.

Any discrepancy in the drawings or between the drawings and or specifications
The removal and / or re-execution of any work by the contractor.

The dismissal from the work of any persons employed therein.

The opening up for inspection of any work covered up.

The amending or making good of any defects under defects liability period.

Approval of materials and workmanship.

© ® N o 0o b~ W

The contract or to provide everything necessary for the proper execution of the work.
Dismissal:

The contractor shall, on the report of the Architects, immediately dismiss from the works, within 24
hours, any person employed by him for the above work, who may, in the opinion of the Architects, be
incompetent or misconduct himself, and such person shall not be re-employed on the works without

the permission of the Architects.
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6. EXTENT OF CONTRACT

The contractor shall supply at his own cost all material implements, ladders, cordage, tackle,
scaffolding and temporary works required for the proper execution of the work whether original,
altered or substituted and whether included in the specifications or other documents forming part of
the contract or referred to in these conditions or not and which may be necessary for the purpose of
satisfying of conditions he is entitled to be satisfied which he is entitled to require together with
carriage therefore to and from the work. The contractor shall also supply survey instruments and
other materials necessary for the purpose of setting out works, and counting weighing and assisting
to the measurement or examinations at the anytime and from time to time of the work material,
failing his so doing the same may be provided by the engineer-in-charge at the expense of the
contractor and the expenses may be deducted from any money due to the contractor under the
contract from his security deposit or the proceeds of sale thereof. The contractor shall also provide a
sufficient portion of fencing and lights required to protect the public from accident, and shall be
bound to bear the expenses of defence brought by any person for injury sustained owing to neglect
of the above precautions and to pay any damage and costs which may be awarded in any such suit,
action or proceedings to any such person or which may with the consent of the contractor be paid to
compromise any claim by any such person. In no case, the Bank shall be a party to any such
claim/claims and the contractor shall indemnify the Bank against any claim for any person on this

account.

7. ASSIGNMENT OR SUBLETTING OF CONTRACT
The contractor shall not assign the contract or any part thereof or any benefit or interest therein or
there under or any claim arising out of the contract to any other party without the prior written

consent of the Bank.

8. CONTRACTORS OFFICE AND STORES
All offices, sheds and stores required by the contractor shall be enacted at his own cost with the
prior approval of the Bank or its representative and shall be dismantled and removed upon the

completion of the work if so directed within 7 (seven) days of the issue of such intimation.

9. DIRECTION FOR EXECUTION OF WORK

9.1 Setting outs

The contractor shall be responsible for the true and proper setting out of the works in relation to the
original points, lines and levels of reference given by the architect in writing and for correctness
subject as above mentioned of all the positions, levels dimensions and alignments of all parts of the
work and for the provision of all necessary instruments, appliances and labour in connection

therewith. If at any time during the progress of the work any error shall appear or arises in any part
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of the work, the contractor on being required to do so by The Regional Manager, Punjab & Sind
Bank, shall at once inform the architect or their representatives. The checking of the work by the
architect/representative shall not in any way relieve the contractor from his responsibilities of

carrying out the work as per the best practices of construction.

9.2 Engagement of Labour
(a) The contractor shall be solely responsible for the labour/ personnel employed and that the

personnel provided by the contractor shall and will not make any claim to become employees of
the Bank and that there will be no Employee and Bank relationship between the personnel
engaged by the Contractor and the Bank.

(b) The contractor shall employ labour in sufficient numbers either directly or through
subcontractors, where such subletting is permitted to maintain the required rate as specified in
the contract and to the satisfaction of the architect. The contractor shall not employ in
connection with the works any person who has not completed his fifteen years of age.

(c) The contractor shall comply with the provisions of the payment of Wages Act, 1936; Minimum
Wages Act, 1948; Act, 1947; Maternity Benefit Act, 1961 and Mines Act, 1938, Labour Contract
(Regulations & Abolishing) Act or Rules, or any modifications thereof and any other law relating
thereto and rules made there under time to time.

(d) The Contractor shall be fully responsible for timely monthly payment of wages and any other
dues to the personnel deployed by the Contractor. Further the Contractor shall solely be
responsible for having made the payments towards ESI and EPF amount (both Banks and
employee’s contribution) in the respective account of the worker for the period for which bill is
raised.

(e) The contractor shall indemnify the Bank against any payment to be made under and for
observance of the Regulation aforesaid without prejudice to his right to claim indemnity from his
sub- contractors.

(f) The contractor shall provide and maintain at his own expenses all rights, guards, fencing and
watching when and where necessary or required by the Resident Engineer for the protection of
the works or for the safety and convenience of those employed on works or the public.

9.3 Sampling & Inspection of work

The contractor shall submit the samples of various materials for the approval of the Architect &
Bank. The contractor shall use the material only after the approval of the Architect/Bank. The
verification of the material shall be done on a random basis during the progress of the work in

either of the following manner:
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a) Random samples would be picked up during execution of work from site & if decided by the
Architect/Bank, it would be sent to one of the approved laboratories for test & quality check.
The cost of such tests would be borne by the client.

b) The Architect/Bank may direct the contractor to submit the challan of delivery of the
material brought at site. It would be on a random basis. The Architect may also direct the
contractor to submit the copy of the test/verification certificate provided by the manufacturer
of that particular material Inspection of work

c) All work under or in course of execution or executed in pursuance of the contract shall at all
times be open to inspection and supervision of the Architect or his representative and to the
personnel and the representatives of the Bank and the contractor shall at all times with
reasonable notice or the intention of the Architect or his representatives to visit work shall
have been given to the contractor, either himself be present to receive orders and
instructions, or have responsible agent duly accredit- ed in writing present for that purpose.
Orders to the contractor's agent shall be deemed to have been given to the contractor

himself.

9.4 Suspension of Work
The contractor shall, on the written order of the Architect/Bank, suspend the progress of the work
or any part thereof for such time or times and in such manner as the Architect/Bank may consider
necessary and shall, during such suspension, properly protect and secure the work as considered
necessary in the opinion of the Architect/Bank or their representative-in-charge of the work. No
compensation shall be payable to the contractor on whatsoever account for the suspension of

work.
9.5 Extension of time for completion

Time is the essence of the contract. The contractor, in consultation with the Architects, shall agree
upon the work progress chart. The chart shall be prepared in direct relation to the time stated in the
contract or the works order for completion of the individual items thereof and/or the contract or
works order as a whole. It shall indicate the forecast of the dates of commencement and
completion of the various trade processes or sections of the work and shall be amended as may be
required by agreement between the Architects and the Contractor within the limitations of time

imposed in the contract. If the works be delayed:

a. By force majeure, or
b. By reasons of abnormally bad weather, or

c. By reason of serious loss or damage by fire, or
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By reason of civil commotion, local combination of workmen or strike or lockout affecting any
of the trades employed on the work, or

By reason of delay on the part of contractor or tradesmen engaged by the owner in
executing works not forming part of the contract, or

By reason of proceedings taken, threatened by, or dispute with adjoining or neighbouring
owners or public authorities arising otherwise than through the Contractor's own default, or
By reason of any other cause which, in the absolute discretion of the Bank, is beyond the
contractor's control, then in any such case the Bank may make fair and reasonable
extension, after obtaining Architect's advice, in the completion dates of individual items or
groups of items of work for which separate periods of completion are mentioned in the
contract or works order, as applicable.

Upon the happening of any such event causing delay, the contractor shall immediately give
notice thereof in writing to the Architects, with a copy to the Bank, but shall nevertheless use
constantly his best endeavour to prevent or make good the delay and shall do all that may
reasonably be required to the satisfaction of the Architect/Bank to proceed with the works,

extension of time shall be granted.

9.6 Defacement

If the contractor or his work people, or servants shall break, deface, injure, or destroy any part of a
building, or interiors, then the contractor has to rectify the same part at his own expenses to the

satisfaction of the Architect.

9.7 Approval of Materials

The contractor would bring samples of necessary materials as per the directions & would get them

approved prior to execution of work from Architect.

10. LIQUIDATED DAMAGES FOR DELAY

a) The times and date stipulated in the contract for the completion of the work or any part or stage

thereof shall be deemed to be the essence of the contract. The work shall, throughout the
stipulated period of the contract, be carried out with all diligence.

If the contractor fails to complete the work within the time prescribed or within the extended time
under the contract, he shall pay to the Bank on demand, without prejudice to other rights and
remedies the Bank may have against the contractor, 1% of the contract price per week or part

thereof as liquidated damages for such default, if the work remains unfinished after the stipulated
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date of completion, provided that the total liquidated damages payable shall not exceed 10% of the
accepted contract price.

c) The Bank may, without prejudice to any other method of recovery, deduct the amount of such
damages from any money due or which may become due to the contractor. The recovery or
deduction of such damages shall not relieve the contractor from any obligations and liabilities

under the contract.

11. DEFECTS LIABILITY PERIOD

The contractor shall be responsible to make good and remedy, at his own expense, within such
period as may be stipulated by the Bank, any defect which may develop or may be noticed before
the expiry of 12 (twelve) calendar months from the date of completion and intimation of which has

been sent to the contractor within seven days of the expiry of the said period.

Total of 5% of the contract value shall be retained by the Bank up to the completion of the defect
liability period. In case the contractor fails to respond to the Bank notification in sufficient time for
repair (if any), the above retention money shall be utilized by the Bank for such repairs under

intimation to the contractor.

12. SECURITY DEPOSIT

(a) The Bank will, at the time of making any payment to the contractor for work done or supply
made under the contract, deduct 7% of Gross value of each bill up to 5% of contract value.

(b) All compensations or other sums of money payable by the contractor to the Bank in terms of
this contract may be deducted from, or paid by sufficient part of his security deposit, or from any
sums which may become due to the contractor by the Bank on any account whatsoever, and in
the event of his security deposit being reduced by reason of any such deduction as aforesaid, the
contractor shall within ten day, thereafter make good through demand draft, endorsed in favour of
the Bank as aforesaid any sum or sums which may have been deducted from, or raised by sale of
his security deposit or any part thereof.

(c) The above said security deposit shall be liable to forfeiture wholly or in part at the sole
discretion of the Architect if the contractor fails to carry out the work or perform or observe any of
the conditions of the contract.

(d) No interest would be payable by the Bank to the contractor on the security held in deposit.

13. BILL PAYMENT

(a Final bill supported with consolidated measurement of the full work executed shall be submitted

by the contractor within 30 days from the date of issue of certificate of virtual completion.
25



(b)

(©

(d)

(©)

Architect/Bank or his representative shall verify the requisite measurement for the purpose of
having the same verified for the claim as far as admissible.
All measurements to be taken in duplicate and all bills shall be submitted in triplicate along with

a contractor’s copy of each.

When the final bill has been verified and corrected, the architect will give seven days’ notice to
the contractor to countersign the bill in token of acceptance, the contractor shall counter- sign
the bill within the above seven days or intimate in writing his intention to dispute.

If the contractor fails to take appropriate action as above within the period prescribed, the bill
finalized by the architect or his representative shall be final and binding on the contractor and

the contractor shall have no right to dispute the same.

14. CLAIM FOR INTEREST

No claim for interest will be entertained by the Bank with respect to any money or balances
which may be in its hands owing to a dispute between itself and the contractor or with respect of

any delay on the part of the Bank in making interim or final payments or otherwise.

15. RATES FOR EXTRA, ADDITIONAL, ALTERED OR SUBSTITUTED WORK

(a)

(b)

(©

(d)

The rates for additional, altered or substituted work shall be worked out in accordance with the
following provisions in their respective order.

If the rates for similar additional, altered or substituted work and directly available in the contract
for the work, the contractor is bound to carry out the work at the same rates as are available in
the contract for the work.

If the rates for additional, altered or substituted work are not directly available in the contract for
the work the rates will be derived from the rates for a similar class of work as are specified in the
contract for the work.

If the rates for the altered, additional or substituted work cannot be determined in the manner
specified in sub-clause (i) to (ii) above, then the contractor shall within three days of the date of
receipt of order to carry out the work, inform the Architect of the rate which it is intending to
charge for such works supported by analysis of the rate or rates claimed (CPWD analysis).
Rates finalized and approved by the Architect on the basis of these details will be final and
binding. However, the architect by notice in writing will be at liberty to cancel his order to exe-
cute such work and arrange to carry it out in such a manner as he may deem advisable, but
under no circumstances shall the contractor suspend the work once ordered in writing on the
plea of non- settlement of rate.

In case of furniture items, the minor changes/ modifications in the design shall not be

considered as deviation, and no price adjustment shall be made against the rates agreed to as
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per the Schedule of Quantities of the contract. For major change in the design of any item of the
furniture, the deviation shall be priced by the Architects as Extra, as per above however the
decision of the Architects whether the charge/ modification in the design of furniture items is

minor or major, shall be final and binding on the contractor

15.1 REIMBURSEMENT OF VARIATION IN PRICE
Prices and rates quoted by the Tenderers shall be considered as firm for the complete work and
entire duration of the contract. No claim for extra payment due to any rise in rates of raw material
and labour or due to whatsoever reasons shall be considered, not even for extended period of

completion.

16. GUARANTEES
16.1 Quality of Work
The contractor shall guarantee that the materials and workmanship are the best of their respective
kinds for the service intended and that all items of work will be free from all inherent defects in
workmanship and materials. He shall also guarantee that the works will not fail in any respect due

to quality of materials, workmanship and methods of construction.

The specifications assume a proper degree of skill on the part of contractor and workmen
employed. The contractor shall consult the Architect or his representative, whenever in his
judgment variation in the methods of construction or in the quality of material would be beneficial or
necessary to fulfil the guarantee as called for. Such variations may be made by the contractor only

when authorized by the Architect.

16.2 Rejection
If during the “Period of Guarantee”, any work or material shall fail in any respect to meet the
above guarantee, the contractor shall replace such work or material in a condition which will
meet the above guarantee, immediately

16.3 Cost of Execution of work or repair etc.
All work of repair shall be carried out by the contractor at his own expense if the necessity
thereof shall, in the opinion of the Architect, be due to the use of materials or workmanship not in
accordance with the contract or on account of neglect or failure on the part of the contractor to
comply with any obligation expressed or implied on the contractor’s part under the contract.

16.4 Remedy on Contractor’s failure to carry out the work required
If the contractor shall fail to do any such work as aforesaid required by the Architect, the Bank
shall be entitled to carry out such work from/through other person, at the contractor’s own cost.
The Bank shall be entitled to recover from the contractor the cost thereof or may deduct the

same from any money due or that may become due to the contractor
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17. CERTIFICATE OF COMPLETION OF WORKS

18.

19.

On completion of the work, the Contractor shall be furnished with a certificate, but no such
certificate be given nor shall the work be considered to have been completed until the contractor
shall have removed from the area of the premises (to be distinctly marked by the Architect in the
site plan in which the work shall be executed) all scaffolding, surplus materials and rubbish and
cleaned the dirt from all woodwork, doors, windows, walls, floors or other parts of any building, in
or upon which the work is to be executed, or of which he may have had in possession for the

purpose of the execution hereof.

If the contractor shall fail to comply with the requirements of the clause as to the removal of
scaffolding, surplus materials and rubbish and cleaning off dirt on or before the date fixed for the
completion of the work, the Architect may, at the expense of the contractor, remove such
scaffolding, surplus materials, and rubbish, and the contractor shall forthwith pay the amount of all
expenses so incurred, and shall have no claim in respect of any such scaffolding or surplus

materials aforesaid, except for any sum actually realized by the sale thereof.

TERMINATION OF THE CONTRACT
(a) If at any time after the commencement of the work, the Bank, for any reason whatsoever, does

not require the whole or part thereof as specified in the tender to be carried out, the Bank shall
have the right to terminate this Agreement and the PSB shall communicate the termination by

giving a notice in writing to the contractor.

(b) The contractor shall have no claim to any payment or compensation whatsoever on account of
any profit or advantage which would have derived from the execution of the work in full, but which

he did not derive in consequence of the full amount of the work not having been carried out.

c) The Contractor shall not have any claim or compensation by reason of any alterations having
been made in the original specification, or the designs and instructions, which shall involve any
curtailment of the work originally contemplated. However, in case of part cancellation, the
Contractor shall be paid such amount as is commensurate to the actual work done by him till such

termination notice is received

JURISDICTION

The contractor and its operation shall be governed by the law of India for the time being in force,
irrespective of the place of delivery of materials, the place of execution of work or place of payment

under this contract, which shall be deemed to have been entered into at New Delhi.
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20. BY LAWS OF LOCAL AUTHORITIES
(a) The contractor shall conform to the provisions of all applicable Government Acts which relate to

works and to the regulations and bye-laws of any local authorities. The Contractor shall give all
such notices required by the said Acts or Laws, etc., and pay all fees payable to such authorities
and allow for these contingencies in his tendered rates including fees for encroachment, stacking
charges, costs of restorations, etc., and all other fees payable to the local authorities. The
Contractor shall keep the Bank indemnified against all penalties and liabilities for every breach of

any such Act, Rules, Regulations or Bye-laws.

(b) Further, the Contractor shall specifically ensure compliance of various Labour Laws/Acts including
but not limited to the following and their re-enactments/amendments/modifications while dealing
with the employment of labour such as:

1. The Payment of Wages Act,1936

ii.  The Minimum Wages Act,1938

iii. The Workmen Compensation Act,1923

iv. The Contract Labour (Regulation & Abolition) Act.

v. The Bank’s Liabilities Act,1938

vi. Industrial Dispute Act,1938

vii. Maternity Benefit Act,1961

viii. The Employees State Insurance Act,1948

ix. Safety Code, Labour Welfare Act or Rules or any modification thereof, and any other laws

and regulations framed by the Competent Legislative Authorities from time to time.

21. LIASONING & CO-ORDINATION WITH LOCAL MUNICIPAL AUTHORITIES

The contractor has to liaison and take any clearance from local authorities, Fire/Police or any
other authorities for approval to start renovation and during renovation work, including the

Defect Liability Period, if needed. Only statutory fees will be reimbursed by PSB.

21. TENDER DOCUMENTS
The work has to be carried out strictly according to the conditions stipulated in the tender
consisting of the following documents in the most workmen like manner.
a) Instructions to Tenderers
b) General Conditions of Contract
c) Special Conditions of Contract
d) Additional Specifications
e) Drawings
f)  Price Bid
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* The above documents shall be taken as complementary and mutually explanatory of one another
but in case of ambiguities or discrepancies, shall take precedence in the order given below:
a. Price Bid
Additional Specifications
Technical Specifications
Drawings

Special Conditions of Contract

= ® oo T

General Condition of Contract

Instruction to Tenderers

Q

+ Complete set of tender documents including relative drawings can be downloaded from e-
tendering portal of the e-tendering service provider engaged by Punjab & Sind Bank.

* The tender documents are not transferable.

22. SITE VISIT

The tenderer must obtain himself on his own responsibility and his own expenses all information
and data which may be required for the purpose of filling this tender document and enter into a
contract for the satisfactory performance of the work. The tenderer is requested satisfy himself
regarding the availability of water, power, transport and communication facilities, the character
quality and quantity of the materials, labour, the law-and-order situation, climatic conditions, liaison
requirements with local authorities/ authorities maintaining the campus, security agencies guarding
the campus, traffic regulations in and around the site etc;

The tenderer will be fully responsible for considering the financial effect of any or all the factors

while submitting his tender.

23. RATES & PRICES:
a. The amount of each item shall be calculated and the requisite total is given. In case of

discrepancy between the unit rate and the total amount calculated from multiplication of unit rate
and the quantity, the unit rate quoted will govern and the total amount will be corrected.

b. The tenderers need not quote their rates for which no quantities have been given. In case the
tenderers quote their rates for such items those rates will be ignored and will not be considered
during execution.

c. The tenderers should not change the units as specified in the tender. If any unit is changed the
tenders would be evaluated as per the original unit and the contractor would be paid
accordingly.

d. The tenderer should not change or modify or delete the description of the item. If any

discrepancy is observed he should immediately bring to the knowledge of the Architect/Bank.
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e. Each page of the BOQ shall be signed by the authorized person and cutting or over writing shall

be duly attested by him.

Each page shall be totaled and the grand total shall be given.

g. The rate quoted shall be final and shall include all costs, allowances, taxes, levies etc. and
deduction atsource for Income Tax, Work Contract Tax etc. will be made as per statutory rules.

h. The contractor shall be required to conduct necessary tests of the water brought from tube well

or any other outside source, from approved laboratory.

The contractor is required to comply with all act of the Government relating to labour and the

rules and regulations made there under from time to time and to submit at the proper times all

particulars and statements required to be furnished to the appropriate authorities.

24. DEDICATED PERSON AT SITE:

The contractor has to appoint one or two site supervisors (for 2 shifts of works) at site, who will
be available at site all the time (Whenever work is getting executed); so that he can be
contacted at any point of time to resolve the issues at site. Contractor has to ensure that, the
person or persons are not getting changed in between the ongoing job, and they are accessible
all the time on phone and at site. Their contact numbers to be shared with PSB, building

management team and architect.

25. BUILDING GUIDELINE SECURITY & DISCIPLINE:

Contractor and his workforce have to follow security and discipline guidelines set by building
management team. Contractor has to enquire about all the protocols before-hand and the entire

workforce has to follow and implement the same at site.

26. USE OF TOILET & BATHROOM:
Contractor and his workforce have to follow building guideline set by the building management

team for use of toilet and bathroom. Contractor has to enquire about all the protocols before-
hand and the entire workforce has to follow and implement the same at site. Any issues raised
in this regard by building management team have to be addressed/ resolved by the contractor
on most urgent basis. If any damage is caused to the building or building’s infrastructure by
contractor or contractor’s workforce, same has to be repaired/ replaced as per requirement; by
the contractor without any extra cost. The toilets and wash areas which the contractor’'s work
force will use during construction works, have to be cleaned on daily basis to maintain hygiene
as per building management team’s guideline. All costs are inclusive with in the quoted rates of

contractor.
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27. BUILDING GUIDELINE - USE OF WATER:
Contractor and his workforce has to follow building guidelines set by the building management team

for use of water, for construction purpose and for their daily requirements. Contractor has to enquire
about all the protocols before-hand and the entire workforce has to follow and implement the same
at site. Any issues raised in this regard by building management team have to be addressed/
resolved by the contractor on most urgent basis. All costs are inclusive with in the quoted rates of

the contractor.

28. BUILDING GUIDELINE — MOVEMENT RESTRICTION OF WORKERS:
Contractor has to ensure the restricted movement area, path and timing of his work force as

suggested by building management team. Contractor has to enquire about all the protocols before
hand and the entire workforce has to follow and implement the same at site. Any issues raised in this
regard by building management team have to be addressed/ resolved by the contractor on most

urgent basis. All costs are inclusive within the quoted rates.

29. BUILDING GUIDELINE — HVAC, SPRINKLER ETC. (FOR CHANGING/ RE-LOCATION OF
EXISTING FEATURES):
The contractor has to follow building guidelines for changing or relocation of existing features like

HVAC ducts and system; sprinklers, fire detection system, CCTV, networking, earthing route, voice
line etc. The contractor has to follow the existing service/ route system of the building. Contractor has
to enquire about all the existing systems/ protocols before-hand and the entire workforce has to follow
and implement the same at site. At any circumstances, the building structure or existing infrastructure
system should not be tempered or altered without written consent of building management team
&PSB.

30. WORKING TIME:
The contractor has to follow the time restrictions of work at site as per building norms set by the

building management team. As per preliminary discussions with building management team; it was
agreed that the contractor can work on weekends and on holidays, all through the day & night; but
during working days they can carry out all type of works in between 8 PM to 8 AM only (means during
nightshift after office working time) and during day time 8 AM to 8 PM works can be carried out which

will not create any sound or vibration.

The contractor has to enquire about all the existing systems/ protocols before-hand and the entire

workforce has to follow and implement the same at site.

For the above-mentioned time restrictions nothing will be paid extra and no extra time will be
permitted for completion of work. The contractor should study all the aspects in detail before quoting

their rates.
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31. MALBA REMOVAL & DUMPING:
The contractor has to follow the guidelines set by the building management team for malba removal

and temporary storage place & duration for the same. Contractor has to ensure daily clearance of
malba from the floor area (site area) and dumping the same and removal of the same as per building

guideline.

Technique for carrying of malba, route and timing for removal of malba has to be discussed with
management team before initiation of work at site. All building guidelines shall be strictly followed for

the same.

32. USE LIFT/ STAIRCASE AS PER BUILDING GUIDELINE:

Movement of contractor and his workforce is strictly prohibited in other floors. In case of requirement,
permission has to be obtained for the same from building management team before-hand. Conditions
for using lifts and staircase to be discussed and clarified with the building management beforehand.
All service lifts and staircase to be cleaned by the contractor’'s team on daily basis (in case they are

getting dirty due to Contractor’s use) to minimize inconvenience to other users of the building.

33. NO COOKING OR ANY OTHER FIRE RELATED ACTIVITY:

No cooking or any other fire related activity: As per preliminary discussion with building
management team work can be carried out 24 X 7 with conditions (refer point no: 8 for details); the
workers can stay and work at site for fast work process; but all kinds of fire related activity is strictly
prohibited in the building at any circumstances. The contractor and his team have to ensure

compliance of the same.

34. CLEANING OF GLASS AND ALL OTHER PART OF THE FLOOR AFTER COMPLETION:

The contractor and his team have to take extreme precaution for safeguarding the existing glazing
system of the building, while carrying out work with in the building. In case of any damage of glazing
system the responsible contractor has to get the damaged part repaired in coordination with building
management team without any extra cost. All other parts of the floor (1st floor, site area) and the other
areas which got used by contractor as part of the project, have to be cleaned by the contractor’s

workforce after completion of the project; without any extra cost.

35. TIMING OF TRANSPORTATION OF MATERIAL:
The contractor has to work out timing, route and place of loading and unloading of raw materials with
building management team, beforehand. All the works will be strictly carried out as per building

management team’s guidelines. Nothing will be paid extra for these restricts (if any).
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36. MATERIAL SAMPLE:

The contractor has to get all the samples of materials checked at site beforehand from PSB engineer
or architect. One item of each of the approved material sample should be available at site all the time
with the site supervisor. If not available on demand, it will be treated that the material sample has not

been approved.

37. PROCUREMENT OF MATERIAL.:

All materials which are of critical type or of unique in nature to be ordered at initial days itself of the
project. If the contractor fails to procure the desired product within the time limit; then the same work
will be executed by 3™ party contractor/ vendor at the cost of the responsible contractor (what so ever
amount 3" party demands); and nothing extra will be paid for the same to the responsible contractor.

Delay of project for unavailability of materials will not be entertained at any circumstances.
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SPECIAL CONDITIONS OF THE CONTRACT

1. INSURANCE FOR WORKS

(a) The contractor at the time of signing the contract or before commencing the execution of work,
without limiting his obligations and responsibilities shall insure the works at his own cost and keep
them insured until the virtual completion of the contract against all acts of God including Fire, Theft,
Riots, War, Floods etc. with a Nationalized Insurance company in the joint names of the Bank and
the contractor (the name of the former being placed first in the policy) for the full amount of the
contract. Such policy shall cover the property of the Bank and fees for assessing the claim and in
connection with its services generally therein and shall not cover any property of the Contractor or of
any sub-contractor or employee.

(b) The contractor shall deposit the policy and receipt for the premiums with the Bank within seven (7)
days, from the date of signing of the contract/commencement of the execution of the work or unless
otherwise instructed by the Bank. In default of the contractor insuring as provided above, the Bank
on his behalf may so insure and may deduct the premiums paid from any money due on which may
become due to the contractor. The contractor shall as so on any claim under the policy is settled on
the work reinstated by the Insurance office should elect to do so, proceed with all due diligence
with, the completion of the works in the same manner as through the misfortune/accident had not
occurred and in all respects under the same conditions of the contract. The contractor in case of
rebuilding or reimbursement after accident shall be entitled to such extension of time for completion,

as the Bank deems fit.

2. INSURANCE IN RESPECT OF DAMAGE TO PERSONS AND PROPERTY

(a) The contractor shall be responsible for all injury to persons, animals or things and for all structural
and decorative damage to property which may arise from the operation or neglect of himself or of
any approved sub-contractor's or employees, whether such injury or damage arise from
carelessness, accident or any other cause whatsoever in any way connected with the carrying out
of this contract. The clause shall be held to include any damage to buildings, whether immediately
adjacent or otherwise, and any damage to roads, streets, foot paths, bridges and works forming the
subject of this contract by frost or other inclemency of the weather. The contractor shall indemnify
the Bank and hold him harmless damage to persons or property as afore said and also respect of
any claims made in respect of injury or damage under any Acts of Government or otherwise and
also in respect of any award of compensation of damages consequent upon such claims.

(b) The contractor shall reinstate all damages of every sort mentioned in this clause, so as to deliver up
the whole of the contract works complete and perfect in every respect and so as to make good or

otherwise satisfy all claims for damage to the property of third parties.
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The contractor shall indemnify the Bank against all claims which may be made against the Bank by
any member of the public or other third party in respect of works in consequence thereof and shall
at his own expense arrange to effect and maintain, until the virtual completion of the contract, with
any Nationalized Insurance company in the joint name of the Bank and the contractor against such
risks and deposit such policy or policies with the Bank from time to time during the currency of this

contract.

(d) The contractor shall similarly indemnify the Bank against all claims which may be made upon the

(€)

()

Bank whether under the Workman’s Compensation Act or any other statute in force during the
currency of this contractor at common law in respect of any employee of the contractor or any sub
contractor and shall at his own expenses effect and maintain with an approved office a policy of
Insurance in the joint names of the Bank and the contractor against such risks and deposit such
policy or policies with the Bank from time to time during the currency of the contract. The contractor
shall be responsible for anything which may be excluded from the insurance policies above referred
to and also for all other damages to any property arising out of and incidental to the negligent or
defective carrying out of this contract. He shall also indemnify the Bank in respect of any costs,
charges or expenses arising out of any claim or proceedings and also in respect of any award of or
compensation of damages arising there from.

The Bank shall be at liberty and is empowered to deduct the amount of any damages,
compensation costs, charges and expenses arising or occurring from or in respect of any such
claim or damage from any sum or sums due to or become due to the contractor including the
security de- posit.

If the contractor fails to comply with the terms of these conditions, the Bank may insure the works
and may deduct the amount of the premiums paid from any moneys that may be or become
payable to the contractor or may at the option, not release running payment to the contractor until

the contractor shall have complied with the terms of this condition.

(g) Such insurance whether affected by the Bank or the contractor will not limit or bar the liability and

obligation of the contractor to deliver the works to the Bank completed in all respects ac- cording to
the contract. In case of loss or damage due to any of the aforesaid clause, the moneys payable
under any such insurance shall be received and retained by the Bank until the works are finally

completed and such moneys shall then be credited to the contractor in final settlement of accounts.

(h) The works shall be executed in close co-ordination with the progress of other work. This being

3.

absence of the contract, no claim for idles labour will be entertained.

TYPOGRAPHIC OR CLERICAL ERRORS:
The Architect’'s/Engineer-in-Charge's clarifications regarding partially omitted particulars or

typographical or clerical errors shall be final and binding on the Contractor.
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b)

d)

. ACCEPTANCE OF TENDER: -

On acceptance of tender, the Bank shall issue a Letter of Intent (LOI) and shall enter into an
agreement with 7 days from the issue of LOIl. On the contrary, Bank has a right to cancel the order
and forfeit the EMD.

Time shall be regarded as the essence of the contract. The work should be taken up immediately
and completed within (as per terms and conditions attached) 90 days from the date of issue of work
order.

Contractor will be permitted to work normally during the regular working hours i.e. 9.00 a.m. to 6.00
p.m. If the Contractor is required to work at night in order to complete the work within the Time
Schedule, the Contractor shall seek written permission from the Bank for the same. Further, the
contractor is liable to provide and maintain at his own cost sufficient lights to enable the work to
proceed satisfactorily without danger. Approaches to the site and also shall be sufficiently lighted
by the Contractor. No extra payments will be made for night work. Prior intimation and approval
should also be taken from Architect/Consultant.

However, no work shall be done on national holidays that may be notified by the Bank without the
specific sanction in writing of the Bank.

Contractor to coordinate and assist the Architect in obtaining all Statutory approvals including MMC,
CFO and any other State and Central rules in force. Any expenses incurred in obtaining such

approvals are deemed included in the rates quoted by the Contractors.

. Measurements of all concealed items: Measurements of all concealed items of work and extra

item if any, shall be got recorded by the Bank’s Architect / Engineer before they are checked up.

Cleaning during the work: The rates quoted shall include cleaning of ceiling roses, electric
switches, boards, window panes etc. after the repairing leaving the site neat and tidy from time to
time.

The contractor shall note that they should bring to the notice of the Architect / Engineer any
breakage in glass window before starting work. However, if any glass window is found to be broken
during the repairing work, the contractor at his own cost shall replace the same.

Abandonment of work: If in any case the work required to be abandoned, the contractor shall not be
entitled for any claims and he will be paid as per the actual work done till that period.

For water proofing works on traces, bathroom, WC, Chajja, work has to be executed through the
agency specialized in waterproofing. Contractor will have to submit a guarantee of 10 years on
stamp papers as per the format to be prescribed by the Bank.

Records & measurements: Measurements shall be taken jointly by Bank’s Architect / Engineer and

contractor and shall without extra charges provide assistance with appliance; labor and other things
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necessary for the work and measurements will be signed and dated by both the parties on

completion of measurements.

7. Supervision: The contractor is required to have on site during all working hours a competent

supervisor (acceptable to Bank) who will be responsible for the conduct of worker and who has

authority to receive and act on such instructions issued by the Architect / Engineer of Bank.

8.

10.

a) Contractor shall follow all rules / regulations in force and should possess the license for
employing labour and also follow all safety measures, labour bye law and shall be responsible
for any lapse.

b) Safety: The contractor shall carry out the entire work in a workmanlike manner having full
regard for the safety of the men working at site. All safe practices as per CPWD norms shall be
strictly adhered to by the workmen of the contractor like wearing helmets, safety belts when
working at heights, gloves when handling sharp objects and reinforcement, eye shields during
welding, safety shoes, etc. The contractor shall protect sides of openings in floor slabs, edges of
slabs, stairs, stairwells etc. with barricades, warning signs/lights and educate all his workmen
regarding following safe working practices. He shall provide first aid boxes at site. In spite of
following safe methods, in case of any unfortunate accident, the contractor shall indemnify the
employer against any expenses or claims towards treatment or compensation.

A Daily Diary Register: A daily diary register (with cement and steel stock statement) will be kept

in the Engineer’s Office or the site office. Details of work for the day proceeding and the diary will be

written up every day and jointly signed by the Engineer and the Contractor or their representatives
in token of its correctness thereof.

Site Visits:- The Architect/Consultant/Bank shall visit the site from time to time at their discretion, or

when expressly called upon to do so, to co-ordinate various activities and/or to answer such queries

that may be posed at site on interior drawings

Certificate of virtual completion: As soon as the work is completed, the contractor shall inform in

writing such completion to the Bank’s Architect/Engineer who will inspect the work and if satisfied

will issue the certificate that the work has been virtually completed and the defects liability period
shall commence from the date of such certificate.

a) When the work has been virtually completed and Bank’s Architects / Engineer has certified
in writing that the work has been completed on the basis of detailed measurements and has
made a final scrutiny and that there is no dispute of items, rates, and quantities, the
contractor shall be entitled to the payment of the final bill in accordance with the final
certificate which will be honoured within the period specified in the Appendix as period of
honouring final certificate.

b) During the pendency of the contract, Bank reserves the right to cancel a part or whole of the

order without assigning any reason, on 3 days’ notice without any cancellation charges.
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11.

12.

c) Site must be cleaned and free from debris before payment of bills.

d) Any loss/damage sustained to the Bank due to any act or omission on the part of the
contractor or his men will have to be made good to the Bank by the contractor.

Force Majeure:-

The contractor shall not be liable for forfeiture of its performance security, liquidated damages or
termination for default, if and to the extent that delay in performance or other failure to perform its
obligations under the contract is the result of an event of Force Majeure. For purposes of this
Clause, “Force Majeure” means an event beyond the control of the contractor and not involving the
contractor’s fault or negligence and not foreseeable. Such events may include, but are not limited
to, Acts of God or of public enemy, acts of Government of India in their sovereign capacity, acts of
war, acts of Punjab & Sind Bank, fires, floods, strikes, lock-outs and freight embargoes.

a) If a Force Majeure situation arises, the contractor shall promptly notify Punjab & Sind Bank
in writing of such conditions and the cause thereof within 90 days. Unless otherwise directed
by Punjab & Sind Bank in writing, the contractor shall continue to perform its obligations
under the Contract as far as it is reasonably practical, and shall seek all reasonable
alternative means for performance not prevented by the Force Majeure event.

b) In such a case, the time for performance shall be extended by a period not less than the
duration of delay. If the duration of delay continues beyond a period of three months, Punjab
& Sind Bank and the contractor shall hold consultations with each other in an endeavour to
find a solution to the problem. Notwithstanding the above, the decision of Punjab & Sind
Bank shall be final and binding on the service provider.

Resolution of dispute:-

All disputes or differences whatsoever arising between the parties out of or in relation to the
construction, meaning operation or effect of these RFP/ Tender Documents or breach thereof shall
be settled amicably. If, however, the parties are not able to solve them amicably within 45 days of
the dispute, the same may be resolved exclusively by arbitration and such dispute may be
submitted by either party for arbitration within 20 days of the failure of negotiations. The arbitration
shall be held in New Delhi and conducted in accordance with the provisions of Arbitration and
Conciliation Act, 1996 or any statutory modification or reenactment thereof. The disputes may be
referred to a sole arbitrator agreed to between the parties and in case of disagreement on the
appointment of a sole arbitrator, the parties to the dispute shall appoint one arbitrator each, and the
two arbitrators shall jointly appoint the third or the presiding arbitrator. The “Arbitration Notice”
should accurately set out the disputes between the parties, the intention of the aggrieved party to
refer such disputes to arbitration as provided herein, the name of the person it seeks to appoint as
an arbitrator with a request to the other party to appoint its arbitrator within 45 days from receipt of

the notice. All notices by one party to the other in connection with the arbitration shall be in writing
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and be made as provided in this tender document. The arbitrators shall hold their sittings at New
Delhi. The arbitration proceedings shall be conducted in the English language. Subject to the
above, the courts of law at New Delhi alone shall have the jurisdiction in respect of all matters
connected with the Contract/ Agreement. The laws applicable to this contract shall be the laws in
force in New Delhi, India. The contract shall be governed by and interpreted in accordance with
Indian law. The award will be recorded in writing, along with the reasons therefore. The arbitration
award shall be final, conclusive, and binding upon the Parties, and judgment may be entered
thereon, upon the application of either party to a court of competent jurisdiction. Each Party shall
bear the cost of preparing and presenting its case, and the cost of arbitration, including fees and
expenses of the arbitrators, shall be shared equally by the Parties unless the award otherwise
provides. The bidder shall continue work under the Contract during the arbitration proceedings
unless otherwise directed in writing by the Bank or unless the matter is such that the work cannot

possibly be continued until the decision of the arbitration proceedings is obtained.
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TENDER FORM
The Regional Manager
Punjab & Sind Bank,
Regional Office Delhi-1
Siddhartha Enclave,
Ashram chowk, New Delhi -110044

Dear Sir,

Having visited the site and examined the conditions of contract, Specifications and Schedule of
Quantities for the above-named works, I/We offer to undertake and complete the whole of the subject
work in conformity with the said conditions of Contract, Specifications and Schedule of Quantities for
the sum stated in Schedule of Quantities of this Tender Document or such other sum as may be

ascertained in accordance with the said conditions of contract.

I/We undertake to complete and deliver the whole of the work comprised in the contract within 45
Days. We have independently considered the amount of liquidated damages, Contractors All Risk
(CAR) insurance policy and Fire Insurance. The Contractors All Risk (CAR) and Fire insurance policy
shall be obtained for the tender value in the joint names of Punjab & Sind Bank and Contractor from
an approved Insurance Company for a Suitable period and the policy will be deposited with of Punjab
& Sind Bank. Should this tender be accepted, I/We hereby agree to abide by and fulfil the terms and
conditions of the said contract annexed here to so far as they are applicable or in case of default will
pay to bank the amount mentioned in the said conditions. I/We agree to abide by this Tender till the
Period of completion from the date fixed for receiving the same or agreed extended period and it shall
re- main binding upon us and may be accepted at any time before the expiry of the period. Unless
and until a formal Agreement is prepared and executed, this tender together with your written
acceptance thereof shall constitute a binding contract between us. I/We understand that if our tender

is accepted, I/We are to be jointly and severally responsible for the due performance of the Contract.

I/We deposited a sum of

As earnest money in the form of Demand draft bearing no. dated of

drawn in favour of The Regional Office Delhi-1, Punjab & Sind Bank, Siddhartha Enclave,
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Ashram Chowk, New Delhi-110014 which is not to bear any interest. Should I/We fail to
execute the contract (as per banks Performa in non—judicial stamp paper) when called upon
to do so, the EMD may be forfeited by of Punjab & Sind Bank. I/We understand that you are
not bound to accept the lowest or any Tender you receive.

2.0Our Bankers are: -

3. The names of our firm partners are: -

BIDDER: - WITNESS:
Seal & Signature: - Signature: -
Name: - Name: -
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DEED OF INDEMNITY
(To be executed on stamp paper)

This Deed of Indemnity executed at Delhi on the day of .... 2026 by M/s (Contractor Firm
Name) (herein referred to as “the Obligor” which expression shall unless it be repugnant to the
context, subject or meaning thereof, shall be deemed to mean and include successors and permitted

assigns);

IN FAVOUR OF PUNJAB & SIND BANK, a body Corporate constituted under the Banking Companies
(Acquisition and Transfer of Undertaking) Act of 1980 having its Head Office at Punjab & Sind Bank, 21
Rajendra Place, New Delhi 110008 (hereinafter shall, unless it be repugnant to the subject or context or

meaning thereof, be deemed to mean and include its successors and assigns).

WHEREAS Punjab & Sind Bank vide its Tender No PSB/RODELHI1/GA/E-TENDER/02/2026-27
dated 10.07.2026 had invited Bids from the eligible Bidders for Interior Furnishing, Civil, Electrical, Air-
Conditioning, Fire Detection & Fire Fighting Works of Punjab & Sind Bank Jyoti Colony Branch at C-7/3
A, Ground Floor, Kabir Nagar Shahdara, Delhi -110093

WHEREAS

1) The Obligor has

a) Offered to Punjab & Sind Bank the service(s) as stated under Scope of Work of Tender;

b) represented and warranted that it has all permissions, consents, approvals and license from all
authorities, both regulatory / statutory and non-regulatory, for executing the services as stated in the
tender no. PSB/RODELHI1/GA/E-TENDER/02/2026-27 dated 10.07.2026.

c) represented and warranted that the aforesaid services offered to Punjab & Sind Bank do not violate
any provisions of the applicable laws, regulations or guidelines. In case there is any violation of any
law, rules or regulation, which is capable of being remedied the same will be got remedied immediately
during the implementation, maintenance and contract period to the satisfaction of Punjab & Sind Bank;
d) represented and warranted that they are authorized and legally eligible and otherwise entitled and

competent to enter into such Contract with Punjab & Sind Bank;
2) Punjab & Sind Bank, relying and based on the aforesaid representations and warranties of the

Obligor, has agreed to avail the services from the Obligor on the terms and conditions contained in its
tender no. PSB/RODELHI1/GA/E-TENDER/02/2026-27 dated 10.07.2026 with the Obligor.
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3) One of the conditions of the aforesaid Contract/Tender is that the Obligor is required to furnish an
indemnity in favour of Punjab & Sind Bank indemnifying the latter against any loss, damages or claims
arising out of any violations of the applicable laws, regulations, guidelines during the execution and
rendering/delivery of service(s) to Punjab & Sind Bank and/or due to breach of terms and conditions of
the Contract by the Obligor and/or on account of misconduct, omission or negligence or otherwise by
the Obligor.

4) In pursuance thereof, the Obligor has agreed to furnish an indemnity in the form and manner and to

the satisfaction of Punjab & Sind Bank as hereinafter appearing;

NOW THIS DEED WITNESSETH AS UNDER: -
The words and expressions not specifically defined shall have the same meanings as are respectively

assigned to them in the Tender/Contract.

In consideration of Punjab & Sind Bank having agreed to award the Contract to the Obligor, the Obligor
hereby unconditionally, absolutely and irrevocably agree and undertake that: -

1) the Obligor shall, at all times hereinafter, save and keep harmless and indemnified Punjab & Sind
Bank, including its respective directors, officers, employees, agents and representatives and keep them
indemnified from and against any claim, costs, charges, damages, demand, losses, liabilities or
expenses of any nature and kind whatsoever and by whomsoever made in respect of the Contract and
any loss or damage caused from and against all suits and other actions that may be instituted taken or
preferred against Punjab & Sind Bank by whomsoever and all losses, damages, costs, charges and
expenses that Punjab & Sind Bank may incur by reason of any claim made by any claimant for any
reason whatsoever or by anybody claiming under them or otherwise for any losses, damages or claims
arising out of all kinds of accidents, destruction, deliberate or otherwise, direct or indirect, from those
arising out of violation of applicable laws and also from the environmental damages, if any, which may

occur or result from the terms of the Contract.

2) The Obligor further agrees and undertakes that the Obligor shall, ensure that all the permissions,
authorizations, consents and licenses are obtained and renewed from the local and/or municipal and/or
governmental authorities, as may be required under the applicable laws, rules, regulations, guidelines,

orders framed or issued by any appropriate authorities.

3) If any additional approval, consent or permission is required by the Obligor to execute and perform
the Contract during the currency of the Contract, it shall procure the same and/or comply with the

conditions stipulated by the concerned authorities without any delay.
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4) The obligations of the Obligor herein are irrevocable, absolute and unconditional, in each case
irrespective of the value, genuineness, validity, regularity or enforceability of the aforesaid Contract or
other agreement, or the insolvency, bankruptcy, reorganization, dissolution, liquidation or change in
ownership of Punjab & Sind Bank or Obligor or any other circumstance whatsoever which might

otherwise constitute a discharge or defence of an indemnifier.

5) The obligations of the Obligor under this deed shall not be affected by any act, omission, matter or
thing which, would reduce, release or prejudice the Obligor from any of the indemnified obligations
under this indemnity or prejudice or diminish the indemnified obligations in whole or in part, including in

law, equity or contract (whether or not known to it or to Punjab & Sind Bank).

6) This indemnity shall survive the Contract.

7) Any notice, request or other communication to be given or made under this indemnity shall be in

writing addressed to either party at the address stated in the Contract and/or as stated above.

8) This indemnity and other non-contractual obligations arising out of this indemnity, shall be governed
by, and construed in accordance with, the laws of India. The Obligor irrevocably and unconditionally
agrees that any legal action, suit or proceedings arising out of or relating to this indemnity may be
brought in the Courts/Tribunals at New Delhi. Final judgment against the Obligor in any such action,
suit or proceeding shall be conclusive and may be end in any other jurisdiction, by suit on the judgment,
a certified copy of which shall be conclusive evidence of the judgment, or in any other manner provided
by law. By the execution of this indemnity, the Obligor irrevocably submits to the exclusive jurisdiction

of such Court/Tribunal in any such action, suit or proceeding.

9) Punjab & Sind Bank may assign or transfer all or any part of its interest herein to any other person.
Obligor shall not assign or transfer any of its rights or obligations under this indemnity, except with the

prior written consent of Punjab & Sind Bank.

IN WITNESS WHEREOF the Obligor has signed these presents on the day, month and year first above

written.

Signed, sealed and delivered by the said service provider i.e. ( ) , to Punjab & Sind
Bank.
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AGREEMENT FORMAT

This agreement is made onthe _ day of the month of ..... in the year 2026 BETWEEN Punjab &
Sind Bank a body Corporate constituted and functioning under the Banking Companies (Acquisition and
Transfer of undertaking Act) 1970 with its Head Office at Punjab & Sind Bank, 21 Rajendra Place, New
Delhi 110008 duly constituted attorney.................coooiiiini. , hereinafter referred to as
"BANK", which expression shall unless exclude by or repugnant to the context mean and include its

successors in interest and assignees, on the one part and M/s , @ company registered

under Companies Act, 1956/ a firm registered under Partnership Act 1932 having its registered office at
............................................................................................................... represented by its (director) Shri.
hereinafter referred to as the “SERVICE PROVIDER” on the other part

whereas Bank having agreed to engage the contractor for execution of Interior Furnishing, Civil,

Electrical, Air-Conditioning, Fire Detection & Fire Fighting Works of Punjab & Sind Bank Jyoti Colony
Branch at C-7/3 A, Ground Floor, Kabir Nagar Shahdara, Delhi110093 as per the

specifications/requirements and the terms and conditions finalized between the contractor and the Bank,

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this agreement words and expression shall have the same meanings as are respectively assigned
to them in the conditions of contract hereinafter referred to.

2. The following documents not inconsistent with these presents shall be deemed to form and be read
and construed as part of this agreement viz;

i.1 The tender document with all Annexures and Commercial Bids

i.2 The Tender, Letter of Acceptance, Letters from & to the Service provider, if any, leading to and prior
to acceptance letter.

i.3 Scope of work, Term and Conditions of the Tender.

i.4 Minutes of pre-bid meeting, if any.

i.5 The details submitted in technical bid and such other documents.

In consideration of the payments to be made by the Bank to the contractor, the contractor hereby
covenants and agrees with the Bank to render the service in conformity with and subject to all terms and
conditions/rules as mentioned in the General Conditions as also in the aforesaid documents which shall

form part of this agreement.
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In witness whereof the parties hereto have here unto set their respective hands and seals the day and

year first above written.

Signed, sealed and delivered by the said service provider to Punjab & Sind Bank in the presence of:

Signature of Bidder (with seal) Signature of Authorized representative
of the Bank / Accepting Authority.

Witness (Signature, Name & Address) Witness (Signature, Name & Address)
1) 1)

2) 2)
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UNDERTAKING FOR INTEGRITY PACT

The Regional Manager
Punjab & Sind Bank-
Regional Office Delhi-1,
Siddhartha Enclave,
Ashram Chowk, New
Delhi -110044

Dear Sir,
INTEGRITY PACT
Subject: Submission of Tender work for Interior Furnishing, Electrical, Air-Conditioning works of

Punjab & Sind Bank Jyoti Colony Branch at C-7/3 A, Ground Floor, Kabir Nagar Shahdara, Delhi -
110093

I/We acknowledge that Punjab & Sind Bank is committed to follow the principle of transparency equity and

competitiveness as enumerated in the Integrity Agreement enclosed with the tender/bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition that I/We
will sign the enclosed integrity Agreement, which is an integral part of tender documents, failing which
I/We will stand disqualified from the tendering process. I/We acknowledge that THE MAKING OF THE BID
SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of
the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further agree
that execution of the said Integrity Agreement shall be separate and distinct from the main contract, which
will come into existence when tender/bid is finally accepted by Punjab & Sind Bank. I/We acknowledge
and accept the duration of the Integrity Agreement, which shall be in the line with Article 6 of the enclosed

Integrity Agreement.

I/'We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement; while
submitting the tender/bid, Punjab & Sind Bank shall have unqualified, absolute and unfettered right to
disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and conditions of the
tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
To be signed by the bidder and same signatory competent / authorized to sign the relevant contract on
behalf of Punjab & Sind Bank.
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PRE CONTRACT INTEGRITY PACT (On bidder’s letterhead)

Between
Punjab & Sind Bank (PSB) hereinafter referred to as "The Principal”,
And
M/s hereinafter referred to as "The Bidder/ Contractor”
Preamble

The Principal intends to award, under laid down organizational procedures, contract for Interior
Furnishing, Electrical, Air-Conditioning works of Punjab & Sind Bank Jyoti Colony Branch at
C-7/3 A, Ground Floor, Kabir Nagar Shahdara, Delhi -110093

The Principal values full compliance with all relevant laws of the land, rules, regulations, economic use of
resources and of fairness / transparency in its relations with its Bidder(s) and /or Contractor(s).

In order to achieve these goals, the Principal has appointed Independent External Monitors (IEMs) who
will monitor the tender process and the execution of the contract for compliance with the principles
mentioned above.

Section 1 - Commitments of the Principal

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe the
following principles: -

a. No employee of the Principal, personally or through family members, will be in connection with the
tender for, or the execution of a contract, demand, take a promise for or accept, for self or third person,
any material or immaterial benefit which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and reason. The Principal will
in particular, before and during the tender process, provide to all Bidder(s) the same information and will
not provide to any Bidder(s) confidential / additional information through which the Bidder(s) could obtain
an advantage in relation to the tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced persons.
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal offence
under the IPC/PC Act, or if there be a substantive suspicion in this regard, the Principal will inform the

Chief Vigilance Officer and in addition can initiate disciplinary actions.

Section 2 - Commitments of the Bidder(s)/ Contractor(s)

(1) The Bidder(s)/ Contractor(s) commits themselves to take all measures necessary to prevent
corruption. The Bidder(s)/ Contractor(s) commits themselves to observe the following principles during
participation in the tender process and during the contract execution.

a). The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, offer, promise or give
to any of the Principal's employees involved in the tender process or the execution of the contract or to
any third person any material or other benefit which he / she is not legally entitled to, in order to obtain in
exchange any advantage of an kind whatsoever during the tender process or during the execution of the
contract.
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b).The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications,
subsidiary contract submission or non-submission of bids or any other actions to restrict competitiveness
or to introduce cartelization in the bidding process.

c). The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC Act; further the
Bidder(s)/ Contractor(s) will not use improperly, for purposes of competition or personal gain, or pass on to
others, any information or document provided by the Principal as part of the business relationship,
regarding plans, technical proposals and business details, including information contained or transmitted
electronically.

d). The Bidder(s)/Contractors(s) of foreign origin shall disclose the name and address of the
Agents/representatives in India, if any, Similarly the Bidder(s)/Contractors(s) of Indian Nationality shall
furnish the name and address of the foreign principals, if any. Further details as mentioned in the
"Guidelines on Indian Agents of Foreign Suppliers" shall be disclosed by the Bidder(s)/Contractor(s).
Further, as mentioned in the Guide- lines all the payments made to the Indian agent/representative have
to be in Indian Rupees only.

e). The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any and all payments made, is
committed to or intends to make to agents, brokers or any other intermediaries in connection with the
award of the contract.

f). Bidder(s) /Contractor(s) who have signed the Integrity Pact shall not approach the Courts while
representing the matter to IEMs and shall wait for their decision in the matter.

(2) The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or
be an accessory to such offences.

Section 3 - Disqualification from tender process and exclusion from future contracts

If the Bidder(s)/Contractor(s), before award or during execution has committed a transgression through a
violation of Section 2, above or in any other form such as to put their reliability or credibility in question, the
Principal is entitled to disqualify the Bidder(s)/Contractor(s) from the tender process or take action as per
the procedure mentioned in the "Guidelines on Banning of business dealings".

Section 4 - Compensation for Damages

(1)If the Principal has disqualified the Bidder(s) from the tender process prior to the award according to
Section 3, the Principal is entitled to demand and recover the damages equivalent to Earnest Money
Deposit/ Bid Security.

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to
terminate the contract according to Section 3, the Principal shall be entitled to demand and recover from
the Contractor liquidated damages of the Contract value or the amount equivalent to Performance Bank
Guarantee.

Section 5 - Previous transqgression

(1) The Bidder declares that no previous transgressions occurred in the last three years with any other
Company in any country conforming to the anti-corruption approach or with any Public Sector Enterprise
in India that could justify his exclusion from the tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender process
or action can be taken as per the procedure mentioned in "Guidelines on Banning of business dealings".

Section 6 - Equal treatment of all Bidders/Contractors/Subcontractors

(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of the adoption of
Integrity Pact by the Sub-contractor.
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(2) The Principal will enter into agreements with identical conditions as this one with all Bidders and
Contractors.

(3) The Principal will disqualify from the tender process all bidders who do not sign this Pact or violate its
provisions.

Section 7 -Criminal charges against violating Bidder/l Contractor(s)/Subcontractor(s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an employee
or a representative or an associate of a Bidder, Contractor or Subcontractor which constitutes corruption,
or if the Principal has substantive suspicion in this regard, the Principal will inform the same to the Chief
Vigilance Officer.

Section 8 - Independent External Monitor

The following Independent External Monitors (IEM) have been appointed by the Punjab & Sind Bank as
per Central Vigilance Commission guidelines. Name and addresses of the Monitors are given below:

1. Sh. Debal Kumar Gayen , E-mail: - gayen.dk@gmail.com, Phone No.- 9831268698
2. Sh. Parmod Kumar Garg, E-mail: - pkgarg.1957@gmail.com, Phone No.-9810778058

(1) The task of IEM is to review independently and objectively, whether and to what extent the
parties comply with the obligations under this agreement.
(2) The IEM is not subject to instructions by the representatives of the parties and performs his/her

functions neutrally and independently. The IEM would have access to all Contract documents, whenever
required. It will be obligatory for him / her to treat the information and documents of the
Bidders/Contractors as confidential. He/ she reports to the MD & CEO, Punjab & Sind Bank.

(3) The Bidder(s)/Contractor(s) accepts that the IEM has the right to access without restriction to all
Project documentation of the Principal including that provided by the Contractor. The Contractor will also
grant the IEM, upon his/her request and demonstration of a valid interest, unrestricted and unconditional
access to their project documentation. The same is applicable to Sub-contractors.

(4) The Monitor is under contractual obligation to treat the information and documents of the
Bidder(s)/ Contractor(s)/ Sub-contractor(s) with confidentiality. The Monitor has also signed declarations
on Non-Disclosure of Confidential Information' and of 'Absence of Conflict of Interest'. In case of any
conflict of interest arising at a later date, the IEM shall inform MD & CEO, Punjab & Sind Bank and recuse
himself / herself from that case.

(5) The Bank will provide to the IEM sufficient information about all meetings among the parties
related to the Project provided such meetings could have an impact on the contractual relations between
the Bank and the Contractor. The parties offer to the IEM the option to participate in such meetings.

(6) As soon as the IEM notices, or believes to notice, a violation of this agreement, he/she will so
inform the Management of the Bank and request the Management to discontinue or take corrective action,
or to take other relevant action. The IEM can in this regard submit nonbinding recommendations. Beyond
this, the IEM has no right to demand from the parties that they act in a specific manner, refrain from action
or tolerate action.

(7) The IEM will submit a written report to the MD & CEO, Punjab & Sind Bank within 8 to 10 weeks
from the date of reference or intimation to him by the Bank and, should the occasion arise, submit
proposals for correcting problematic situations.

(8) If the IEM has reported to the MD & CEO, Punjab & Sind Bank, a substantiated suspicion of an
offence under relevant IPC/ PC Act, and the MD & CEO, Punjab & Sind Bank has not, within the
reasonable time taken visible action to proceed against such offence or reported it to the Chief Vigilance
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Officer, the IEM may also transmit this information directly to the Central Vigilance Commissioner.
(9) The word IEM would include both singular and plural.

9 - Pact Duration

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months after the
last payment under the contract, and for all other Bidders 6 months after the contract has been awarded.
Any violation of the same would entail disqualification of the bidders and exclusion from future business
dealings. If any claim is made / lodged during this time, the same shall be binding and continue to be valid
despite the lapse of this pact as specified above, unless it is discharged / determined by MD & CEO of
Punjab & Sind Bank.

Section 10 - Other provisions

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the Registered Office
of the Principal, i.e. New Delhi.

(2) Changes and supplements as well as termination notices need to be made in writing. Side agreements
have not been made.

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners or
consortium members.

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this
agreement remains valid. In this case, the parties will strive to come to an agreement to their original
intentions.

(5) Issues like Warranty / Guarantee etc. shall be outside the purview of IEMs.

(6) In the event of any contradiction between the Integrity Pact and its Annexure, the Clause in the
Integrity Pact will prevail.

(For & On behalf of the Principal) (For & On behalf of Bidder / Contractor)

(Office Seal) (Office Seal)

Witness 1 :
Name :
Address

Witness 2 :

Name
Address
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ANNEXURE A

Details to be
SNo. [Information regarding furnished by the
Bidder

1) |Name & Address of the firm

2)  |PAN No.

3) [Type of organization & year of Incorporation.

4) |Correspondence address with contact person, name, telephone number,

mobile number, E-mail etc.

5) |Name & details of Directors/Partners/Proprietor

6) |Company Profile with year of establishment

7)  |Income Tax No.

8) |Names of the Bankers with address 1.
2.
3.

9) |Turnover of the company. Please provide the details for the last 3 years [2025-2026-Rs.
ending March 31, 2026. (Certified copies of audited/self-attested Balance |2024-2025-Rs.
financial year Sheet and profit& loss account statement to be enclosed) (in [2023-2024-Rs
Lacs) in INR duly certified by the CA

10) |Details of the work executed by the firm during last 3 Financial years (only
those works to be mentioned that qualify the prequalification criteria). [Annexure C to be
Copies of Satisfactory work certificate obtained from employers to be (filled up.

enclosed.

I/We confirm that to the best of our knowledge this information is authentic and accept that any deliberate

concealment will amount to disqualification at any stage.

Seal and Signature of the Bidder/s.
Date:

Place:
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ANNEXURE B

LIST OF CONTRACTS EXECUTED DURING LAST 3 YEARS

S. No.Name and | Supervising Authority| Work |Contract |Contract| Copy of work |Remarks
address of | under whom the work | Order |Period |Value(l order and
client/employer was carried out Ref nRs Performance
client/ employer | (Name and No Lacs) certificate

Designation) &Date enclosed
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Signature of the Bidder with Seal




ANNEXURE C

PAST PERFORMANCE

Names along with address and telephone numbers of two organization for whom work done in
the past and who are in a position to certify the past performance of your firm

Sr. No Name of the employer Address Telephone Fax/E-mail
Number/Mobile

Signature of the Bidder with Seal
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ANNEXURE D

ORGANIZATIONAL SETUP AND TRAINED MANPOWER AVAILABLE

Sr.No.

Name

Employee
Code

Qualification

Experience

Works
done

Employed  with
your firm since

Any other in-
formation
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Signature of the Bidder with Seal




ANNEXURE E

Details of litigation/ arbitration cases resulting from the contracts executed by your firm in the

past or currently under execution

Year

Award

for/Against
Applicant

Name
Client

of

Cause of
Litigation

Disputed
Amount

Actual Award
Amount
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Signature of the Bidder with Seal




ANNEXURE F
LIST OF EQUIPMENTS & MACHINERIES

SNo. Name of Equipment Description

DECLARATION

1.

A

All the above information furnished by me /us here above is correct to the best of my knowledge
and belief.

I/'we have no objection if enquiries are made about the work listed by me/us as above/in the annexures.
I/'we agree that the decision of Punjab & Sind Bank in selection of the Service providers will be final
and binding on me/us.
I/'we have read the instructions appended to the pro forma and l/we understand that if any false
information is detected at a later date, the empanelment/award of contract shall be cancelled at the
discretion of the bank.

Place: Signature of the Bidder:

Date: Name and Designation:

Seal of the firm:

58



SPECIFICATIONS/BRANDNAMESOFCIVILANDFURNISHINGMATERIALSANDFINISHES

In case it is established that the brands specified below are not available in the market are subject to the approval of the
alternative brand by the Architect

S. ITEM COMPANYMAKE
NO.
1 REINFORCEMENTSTEEL TATA,SAIL,JINDAL,RATHIKAMDHENU
AACBLOCK BILT,MAGNA,ULTATECHORLOCALAVAILABLE
CEMENT ORDINARY PORTLAND CEMENT 43 GRADE
MANUFACTUREDBYACC/BINANI/JJAYPEE/ULTRA
TECH/AMBUJA
4 | POLYSULPHIDESEALANT PIDISEALBYM/SPIDILITEINDUSTRIESLTD.,FOSROC,
SHALIMAR, ROFF
5 WATERPROOFINGCOMPOUND CICO, FOSROC,DRFIXIT,ROFF
6 | SHUTTERINGPLYWOOD GREEN,CENTURY,ARCHID
7 | TOUGHENEDGLASS TRUTUFFOREQUIVALENT
8 | GLASS/LACQUEREDGLASS MODIFLOAT.ST.GOBAIN., ASAHI
9 | WIREDGLASS 6MMTHK.WIREDGLASSMANUFACTUREDBYHINDUSTAN
SAFETY GLASS WORKS LTD. CALCUTTA, OR VALLABH
GLASS WORKS GUJRAT. /HARYANA SHEET GLASS.
10 | WHITECEMENT J K.WHITECEMENT,BIRLAWHITECEMENT
11 | DISTEMPER,PAINT ENAMEL,PLASTICEMULSIONMANUFACTUREDBY
BERGERPAINTS,ASIANPAINTS,NEROLAC,SHALIMAR PAINT,
ICL.
12 | PLASTEROF PARIS SHRIRAM,SAKARNI,BIRLA, J. K
13 | PUTTY ASIANPAINTS.JK, BIRLA
14 | EXPANSIONBOLTSFORFIXING DASHFASTENERSOFAPPROPRIATESIZEBYHILTIOR
EQUIVALENT
15 | WINDOWHARDWARE HETTICH,KAFF,EBCOORHAFFLE
16 | CERAMICTILES JOHNSON, SOMANY, KAJARIA,VARMORA,
17 | VINYLFLOOR ARMSTRONG/RIKVIN,WONDERFLOOR.
18 [VITRIFIEDTILES JOHNSON,SOMANY,KAJARIA,VARMORA,SIMPOLO (WHITE
BASE)
19 | GLAZEDTILES JOHNSON, SOMANY,KAJARIA,VARMORA
20 | SPECIALCERAMICTILES SARASWATICERAMICS,0THERAPPROVEDPOTTERYIN DELHI
/ KHURJA
21 | HINGESANDDRAWERSLIDE, KAFF,HETTICH,0ZONE,HAFFLE,EBCO
KEYBOARD
22 | LOCKS,HANDLES GODREJ,DORSET,DORMA,ASPA
23 | DOORCLOSERS,FLOORSPRING,DOOR DORMA,DORSET,0ZONE,GODRE]J
STOPPERAND HARDWARE FITTING
24 | ALUM,TOWERBOLTS,MAGNETIC EBCO,EVERITE,SIGMA, HETTICH,NIKON
CATCHER HARDWARE FITTING,
25 | MSSCREW NETTLEFOLD,CALIBER,ARASNA,SUPERMAX
26 | M.S.PIPES(RAILING) JINDAL,APOLLO
27 | FLUSHDOORS DURO,CENTURY,GREENPLY,ARCHID
28 | VENEER DURO,CENTURY,GREEN
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29 | LAMINATE GREENLAM,CENTURY,ARCHID

30 | PLYWOOD,BLOCKBOARD DURO,CENTURY,GREEN,ARCHID

31 | STRUCTURALSTEEL SAIL,TISCO,JINDAL.

32 | TEXTURETILESFORFALSECEILINGS/ ARMSTRONG,EVERESTINDUSTRIESLTD.
FIBER CEMENT BOARD

33 | WOOD TEAKWOODFIRSTCLASSOFCPORBURMA

34 | M.S.ALUMINIUMLINEALCEILING INTERARCH,VISTA.

35 | VENETIALBLINDS TRAC,VISTA,MAC,HUNTERDOUGLAS

36 | GYPBOARDCEILING GYPSUMINDIA,LAFAARZ.,ST.GOBAIN

37 | HEATREFLECTIVEFILM GARWARE,3M,SUNBIRD,WISDOM

38 | ADHESIVE FEVICOLSH,CENTURY,VEMICOL, JIVANJOR

39 | TILEADHESIVE UNITILE,ROFFCHEMICALS,KAJARIA.

40 | MIRROR ATUL,JOLLY ,MODIGUARD,ASAHI

41 | G.I. PIPEANDFITTINGS TATA,JINDAL,APOLLO,UNIK,

42 | CENTRIFUGALLY CAST (SPUN) IRON JAYASWALNECO(NAGPUR),C.I.A.L.(DURGAPUR)
SOILWASTE&VENTPIPE&FITTINGS

43 | WOODPRESERVATIVE WOODGUARDORAPPROVEDEQ/ICI.

44 | ALUMINIUMCOMPOSITESHEET ALUCOBOND,ALSTONE,EUROBOND.

45 | ALUMINIUMSECTIONS JINDAL,INDAL,HINDALCO.

46 | C.I/-RW.P. NECO,RIF,IISOR EQ.

47 | C.PBRASSFITTING JAGUAR,PARKO, PARRYWARE,GROHE,KOHLER

48 | SANITARYWARE HINDWARE,PARRYWARE,JAGUAR,GROHE,KOHLER

49 | STAINLESSSTEELSINK DIAMOND, NIRALILJAYNA,NILKANTH,

50

SANITARYFITTINGSVISIBLE

JAGUAR,GROHE, KOHLER,PARRYWARE

51

PVC, U.P.V.CPIPE

SUPREME,PRINCE,ASTRAL,FINOLEX

52 | CIBRASSLAPIPES ELECTROSTEEL,KESORAM

53 | STONEWAREPIPES BHASKAR,ANAND,

54 | R.C.CPIPES ISIMARKEDOFAPPROVEDQUALITY

55 | LOFTTANK SYNTAX,UNIPLAS,PLOYION

56 | CIPIPES&WORK NECO,RIF, SIF, BISOREQUIVALENTISIMAKE
57 | ANTITERMITE THIDDAN(35E.C.),DURSBAN—-20TC,TRISHUL
58 | GATEVALVES LEADER,ZOLOTO

59 | PLASTICW.CSEAT COVER COMMANDER,DIPLOMAT

60

GUNMETALVALVE(FULLWAYCHECK &

GLEBE VALVES)

LEADER,SANT,ZOLOTO

61

CIVALVE(FULLWAYCHECK&GLEBE
VALVES

KIRLOSKAR,LEADER,ZOLOTO

62 | CPVC PRINCE,ASTRAL,FINOLEX,SUPREME,
63 | READYMIXCONCRETE ACC,ULTRATECH,RMCINDIA, LAFARGE
64 | ACRYLICSOILDSURFACE DUPONT, LG,AVONITE
THERMOFORMED
65 | CHAIRS/SOFA GODREJ,METHODEX,FEATHERLITE,AFC,GEEKAY
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LISTOFAPPROVEDMANUFACTURERSFORDIFFERENTELECTRICALMATERIALS

S. | ITEM COMPANYMAKE
NO.
1| MEDIUM VOLT AGE SWICH GEAR
a | MOULDEDCASECIRCUITBREAKER SCHNEIDER/LEGRAND/SIEMENS,L& THAGGAR, HAVELLS
(MCCB)
b | SWITCHFUSE UNIT HAVELLS/L&T/EE/CROMPTON/HHELCON
¢ | HRC FUSE HAVELLS/L&T/EE/H HELCON
d | CHANGEOVERSWITCH HAVELLS/L&T,SEIMENS
VRF/VRVAC System DAIKIN/OGENERAL/HITACHI
2(a) | Split AC DAIKIN/BLUESTAR/HITACHI(5StarINVERTER AC)
3 | CENTRIFUGALFANS KRUGER/NICOTRA/GREENHECK/AIRFLOW
4 | INLINEFANS KRUGER/NICOTRA/GREENHECK/AIRFLOW
5 | G.I Sheets SAIL/TATA/JINDAL
6 | FACTORFABRICATEDDUCTING ROLASTAR/ZECO/DUCTOFAB
7 | WELDINGROADS ADVANI/L&T
8 | DUCTSUPPORTS HILT/WALRAVEN/GRIPPLE
9 | ANCHOR/FASTENER HILTI/FISHER/STERLING
10 | ALUMINIUMTAPE JOHNSON/BIRLA/3M

GRILLS/DIFFUSERS/FIREDAMPERS

GLENSTORMS/SYSTEMAIR/RUSKINTITUS

INSULATION/ACOUSTICLININGFOR
DUCTING

ARMACELL/UROBATEX/VIDOFLEX

13

INSULATIONFORREFRIGERENTFOR
PIPE

ARMACELL/UROBATEX/VIDOFLEX

14 | COPPERREFRIGENTPIPE RAJCO/MANDEV/MAHFLOW
15 | UPVCDRAINPIPE SUPREME/ASTRALS/FINOLEX
16 | CANVASCONNECTION MAPRO/GLENSTORMS/ASTAR
17 | PROPELLERTYPEEXHAUSTFAN KRUGER/HAVELLS/MARATHAN/ORIENT/USHA/BAJAJ
18 | MCB/ELCB/DBS/MCCB SCHNEIDER/LEGRAND/SIEMENS,L& THAGGAR,
HAVELLS
19 | ACB SCHNEIDER(MG-NSSERIES) /SIEMENS(3 WT) /L&T(D-SINE)

21

MVCONTRACTORS/TIMER/STARTERS

L&T/SIEMENS/LEGRAND

22 | PROTECTIVERELAYS L&T/SIEMENS,ALSTOM,ABB
23 | ALLMETERS ENERCON/NEPTUNE/SIEMENS
24 | AMMETER/VOLTMETER A.E/INDOTECHORAPPROVEDEQUIVALENT

25

INDICATIONLAMPS/PUSHBUTTON

L&T/SCHNEIDER/VASHINO, CONCORD, SIEMENS

26 | CAPACITOR L&T/SIEMENS/NEPTUNE

27 | TERMINALBLOCKS ELMEX/WAGO/CONNECT-WELL
28 | CURRENTTRANSFORMER AEP/KAPPA/INDITECH

29 | SELECTORSWITCH KAYCEE/L&T/BCH/AREVA/ABB
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30

BUSBAR

JINDAL/INDALCO/CENTURY

31

LTCABLES/CONTROLCABLE

SKYTON/FINOLEX/POLYCAB/GLOSTERALLFRLS

32

SWITCHSOCKET/METALCLADSOCKET

LEGRAND(MYRIUS),/ANCHORROMA HAVELLS
(CRABTREE)

33 | CABLETRAY PILCO/NEEDO,SLOTCO,VENUS, ERACONTROLSYSTEM

34 | HUNGS DOWELS

35 | CONNECTORS ELMEC/DELCITY/WAYTEK

36 | CABLEGLAND STRIPWELL/COMMET/SIEMENS, GROMMET, POWERENGG.

37 | MVPANEL(TTA) SIEMENSCPAN/ABBR2K/SCHNEIDERBLOCKSET

38 | GI CONDUIT BEC/AKG/STEELCRAFT

39 | MOTORS SIEMENS/ABB/CROMPTON

40 | PVCPIPE FINOLEX/PRINCE/SUPREME

41 | ELECTRICALPANEL KRYPTON/RISHA/KEPL,ERACONTROLSYSTEM/SPT

SWITCHGEARS /EVA® ENGINEERS

42 | G.IPIPE TATA/JINDAL/BHUSAN

43 | EARTHLEAKAGECIRCUIT HAGER/LEGRAND/MERLINGERIN

44 | FIREALARMSYSTEM SYSTEMSENSOR/EDWARDS/APPOLO/AGNI

45 | DATACOMPONENTS AMP/SYSTMATICS/LEGRAND

46 | ACCESSCONTROLSYSTEM/CCTV BRIVO/HONEYWELL/DATS/LENEL/TY CO/SIEMENS
SYSTEM

47 | DOORPHONE PANASONIC/ZICOM/SOLUS(SECURE)

48 | READER BRIVO/HID

49 | SMARTPROXIMITYCARD BRIVO/HID

50 | CAPACITORBANKS L&T/SIEMENS/ALSTOM

51

PVCINSULATEDCOPPERCONDUCTOR
STRANDED

FINOLEX/POLYCABFRLS/HAVELLS

52

CONTROLWIRESOF1100VGRADE

COPPERLUGSHEAVYDUTY DOWELLS
53 | MEASURINGMETERS AUTOMATICELECTRIC/KAPPA/ENERCON
54 | DIGITALMETERS&KWH METERS SECURE/L&T/ENERCON
55 | PUSHBUTTONS L& T/SIEMEN/ABB
56 | WIRINGCABLE FINOLEX/POLYCAB/HAVELLS/RRCABLESALLFRLS
57 | M.S.CONDUITSANDASSESSORIES BEC/AKG /ESC

58

P.V.C.CONDUITSAND ACCESSORIES

BEC/AKG/POLYPACK/ESCALLFRLS

59 | LIGHTFIXTURES PHILIPS/HAVELLS/SY SKA/WIPRO
60 | FAN USHA/CROMPTON/HAVELLS
61 ANYOTHERITEMS SAMPLETOBEAPPROVEDBYBANK/ARCHITECT

In the event of the materials of makes called for are not available and alternative makes are approved (by the
consultant) for incorporation in the work, the rates quoted shall be suitably amended based on the price
variation between the specified makes and alternative makes on the day the alternative makes are accepted.
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